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CITY OF NEWTON, MASSACHUSETTS

PURCHASING DEPARTMENT
purchasing@newtonma.gov
Fax (617) 796-1227

March 14, 2011

ADDENDUM #1

INVITATION FOR BID #11-58

WABAN HILL RESERVOIR IMPROVEMENTS — ROOF REPLACEMEN T

THIS ADDENDUM IS TO: Respond to thefollowing Items from the Pre-Bid Meeting:

SPECIFICATIONS
1. Section 07610 — Sheet Metal Roofing

a. Reference page 07610-6 paragraph 2.5.A.1 - DELETEmgraph 2.5.A.1 in its entirety. The
proposed roofing system is a Standing-Seam metalafing system.

DRAWINGS

1. A-1ANDA-2

Reference Note 4 on A-1 and Note 3 on A-2 — For difcation purposes, the City of Newton will
be responsible for uninstalling and reinstalling tke existing cameras. Roofing Contractor shall
be responsible for coordinating work with the City.

All other terms and conditions of this bid remairchanged.

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM.
Thank you.
Rositha Durham
Chief Procurement Officer
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CITY OF NEWTON

PROJECT MANUAL TABLE OF CONTENTS

ROOF REPLACEMENT
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9. - Wage Rate Requirements 14

Department of Labor Minimum Wage Rates
Statement of Compliance
Weekly Payroll Report Form

Part 2 — General Requirements and Project Specifitmns

DIVISION 1 — GENERAL REQUIREMENTS

01010 - Summary of Work

01025 - Measurement and Payment
01030 - Special Provisions

01040 - Contract Coordination
01067 - Permits

01200 - Project Meetings

01210 - Preconstruction Conference
01300 - Submittals and Substitutions
01310 - Progress Schedules

01340 - Shop Drawings, Product Data and Samples
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01400 - Quality Control

01567 - Environmental Protection

01630 - Product Options and Substitutions
01701 - Contract Closeout Requirements
01712 - Final Cleaning

01740 - Warranties and Bonds

DIVISION 7 — THERMAL AND MOISTURE PROTECTION

07610 — Sheet Metal Roofing

DRAWINGS
A-1 AND A-2 — Roof Drawings
2 Pages of Drawings

Must be obtained online atww.ci.newton.ma.us/bidsor picked up at the Purchasing Department, Roofn Réwton City Hall,
1000 Commonwealth Avenue, Newton Centre, MA 02459

Effective April 14, 2010 the City of Newton, Puraliag Department is providing all Invitation For BifiFBs) and Plans online.
Bidders must download the files from the Purchagiegartment’s web site listed above. Directly urttie IFB # (i.e., #11-58)
there will be two files: “IFB” and “Plans”.

END OF SECTION
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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID No. 11-58

The City of Newton invites sealed bids from Contioas for

ROOF REPLACEMENT at The Waban Hill Reservoir

Pre bid will be held at: ®:00 a.m., March 10, 2011, 155 Waban Hill Road Nant Newton, MA
Bids will be received until: *10:30 a.m., March 17, 2011

at the Purchasing Department, Room 204, Newton ity 1000 Commonwealth Ave., Newton, MA 0243ghmediately
following the deadline for bids all bids receiveithin the time specified will be publicly openeddaread aloud.

Contract Documents will be availaldaline at the City’s website:www.ci.newton.ma.us/bidsafter: 10:00 a.m., March 2,
2010. PLEASE download both the IFB & Drawings (2 pagesi@wings) for this project.

Once you've downloaded this bid from the internebsite(www.ci.newton.ma.us/bid} | strongly suggest you email
(purchasing@newtonma.gdyour company’s Name, address, EMAIL, phone, fax AIB INVITATION FOR BID NUMBER
and Project Title, so that we may add you to thedBis List and you will be notified of any/all acdems.

The work of this contract includes all labor, mateials, and equipment required to complete the ROOF RPLACEMENT
at the Waban Hill Reservoir as described within ths project manual.

All bids shall be submitted as one ORIGINAL and @@PY. Award will be made to the bidder with tbhevest total contract
price that has been deemed responsible and elidilblbids mustbe accompanied by a bid deposit in an amount $hrabt less
than five percent (5%) of the value of the hidJudéng all add alternates. Bid deposits, payablté City of Newton, shall be
either in the form of a bid bond, cash, or a cediitheck, or a treasurer's or cashier's checkdsby, a responsible bank or trust
company.

All bids are subject to the provisions of M.G.L.dptter 149, Section 44 A-Wages are subjecto minimum wage rates
determined by the Massachusetts Department of Lafbindustries pursuant to M.G.L. Chapter 149, 36¢o 27H. The
schedule of wage rates applicable to this contsaatiuded in the bidding documents. In addtitwe, prevailing wage schedule
will be updated annually for all public constructiprojects lasting longer than one (1) year. Ydube required to pay the rates
set out in any updated prevailing wage scheduierebses in prevailing wage schedules will notieebasis for change order
requests. The successful bidder will be requicegrovide a Certificate of Insurance demonstratimgent coverage of the type
and amounts set forth in the Project ManuBhe successful bidder will be required to furredtabor and Materials Payment
Bond in the amount of 50%o0f the contract total.

Bidders attention is directed to the requiremefts® City of Newton Supplemental Equal Employm@piportunity, Anit-
Discriminitation and Affirmative Action Program aadso to the Minority/Women Business EnterprisenPl2ecember 1999, all
of which are hereby incorporated into the ContBa@tuments. In the event of conflict between anthefabove listed policies,
the stricter policy shall apply.

The City of Newton’s Purchasing Dept. convertednoemail notification system of all upcoming pulidids effective July 1,
2009. If you wish to receive notification of bigdease email us your company informatioptwchasing@newtonma.gov

The City of Newton will reject any and all bids wheequired to do so by the above referenced Gehaved. In addition, the City
of Newton reserves the right to waive any infortigdi in any or all bids, or to reject any or alifiin whole or in part, if it be in
the public interest to do so.

CITY OF NEWTON

Rositha Durham

Chief Procurement Officer

March 2, 2011

*PLEASE NOTE: the PRE-BID Date and OPENING Date haween changed from what was originally advertised.
** PLEASE NOTE: The project is changed from what waoriginally advertised. This project is not DCANertified.
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

1.1

1.2

Each General Bidder (hereinafter called Bidder") by making a bid (hereinafter called "bid€presents that:
1. The Bidder has read and understands the @bccuments and the bid is made in accordancelitkr.
2. The Bidder has visited the site and is familih the local conditions under which the Worlstia be performed.

Failure to so examine the Contract Documemdssite will not relieve any Bidder from any obligen under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

Bidders shall promptly notify the City of any laiguity, inconsistency, or error which they mayodiger upon
examination of the Contract Documents, the sitd,laocal conditions.

Bidders requiring clarification or interpretatiof the Contract Documents shall make a writtejuest to the&Chief
Procurement Officeratpurchasing@newtonma.gav via facsimile (617) 796-1227. The City will aves such requests
if received Thursdayyarch 10, 2011at 3:00 p.m.

Interpretation, correction, or change in the t@xot Documents will be made by Addendum which isdtome part of the
Contract Documents. The City will not be held agtable for any oral instruction.

Addenda will be emailed to every individual or fion record as having taken a set of Contract Doatsne

Copies of addenda will be made available for inipaat the location listed in the Invitation foid® where Contract
Documents are on file, in addition to being avdéainline atwww.ci.newton.ma.us/bids

Bidders downloading information off the internethnste are soley responsible for obtaining any adderior to the bid
opening. If the bidder makes themselves knowhédRurchasing Dept., ptirchasing@newtonma.gawv via facsimile
(617) 796-1227, they shall be placed on the biddést. Bidders must provide the Purchasing Defth their company’s
name, street address, city, state, zip, phonegefagjl address arfi\VITATION FOR BID NUMBER #11-58 |.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affative Action Plan for the City of Newton, dated Betber 1999 is
applicable to all construction contracts in exaes$10,000.00. A copy of this plan is on file aty®f Newton
Purchasing Department.

Notice is hereby given that the City of NewdMimority/Women Business Enterprise Plan dated Demar 1999 and the
Supplemental Equal Employment Opportunity Anti-Disgnation and Affirmative Action Program is apltle to all
City contracts for goods and services in exce$56f000.00. Copies of these plans are incorpoiatdt bidding
documents.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appadp, furnished by the City.
All entries on the Bid Form shall be madeypetvriter or in ink.

Where so indicated on the Bid Form, sums $feaéixpressed in both words and figures. Wherre tkea discrepancy
between the bid sum expressed in words and theusidexpressed in figures, the words shall control.

Bid Deposits shall be submitted in the amopetHied in the Invitation for Bids. They shall beade payable to the City
of Newton and shall be either in the form of castified check, treasurer's or cashier's chealeddy a responsible

bank or trust company, or a bid bond issued byatglicensed to do business in the Commonwealtlagsachusetts;
and shall be conditioned upon the faithful perfanoeby the principal of the agreements containgterbid.

Bid deposits of the three (3) lowest responsiblé eligible Bidders shall be retained until the exemn and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall belesed in a sealed envelope with the followingmdiamarked on the outside:
* GENERAL BID FOR:
* NAME OF PROJECT ANDNVITATION NUMBER
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBE
Date and time for receipt of bids is setif in the Invitation for Bids.
Timely delivery of a bid at the location designasll be the full responsibility of the Bidder.

Bids shall be submitted with omeiginal and onecopy.

Be advised that a new Massachusetts law has beetedrthat required all employees who work on Matassetts public
works construcion sites must have no less tharolistof OSHA-approved safety and health trainiSge Chapter 306 of
the Acts of 2004, which will become effective Jly2006.

This requirement will apply to any general bid ob$id submitted on or after July 1, 2006 and tp @ntract awarded
on or after July 1, 2006.

This law directs the Massachusetts Attorney Generadstrain the award of construction contractarty contractor who
is in violation to this requirement and to restrdia performance of these contracts by non-complgontractors.

The contractor and all subcontractors on this ptojéll be required to provide certification of cpiiance with this
requirement. Non-compliance with this new Massaeltts Law will disquality you from bidding on publontracts.

ARTICLE 5 - ALTERNATES

51

5.2

53

54

6.1

6.2

Each Bidder shall acknowledge Alternatesauif) in Section C on the Bid Form.

In the event an Alternate does not involvéange in the amount of the base bid, the Bidddl shandicated by writing
"No Change", or "N/C" or "0" in the space providedthat Alternate.

Bidders shall enter on the Bid Form a singt@ant for each Alternate which shall consist of @éingount for work
performed by the Contractor.

The low Bidder will be determined on the badithe sum of the base bid and the accepted attes ARTICLE 6 -
WITHDRAWAL OF BIDS

Any bid may be withdrawn prior to the time desigrthtor receipt of bids on written or telegraphiquest. Telegraphic
withdrawal of bids must be confirmed over the Bidglsignature by written notice postmarked on doteethe date and

time set for receipt of bids.

Withdrawn bids may be resubmitted up to the timegleated for the receipt of bids.
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6.3  No bids shall be withdrawn within thirty days, Satays, Sundays and legal holidays excluded, dfeepbpening of the

bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City of Newton will award the contract to tbgvest eligible and responsible Bidder within thidays, Saturdays,
Sundays, and legal holidays excluded after the ingesf bids.

7.2 The City of Newton reserves the right to waive arigrmalities in or to reject any or all Bids iflie in the public interest to
do so.

7.3 As used herein, the term "lowest responsible aigibét Bidder" shall mean the Bidder (1) whose isithe lowest of
those bidders possessing the skill, ability andgrity necessary for the faithful performance & work; (2) who shall
certify that he is able to furnish labor that casrkin harmony with all other elements of labor éoypd or to be employed

in the work; (3) who, where the provisions of secteight B of chapter twenty-nine apply, shall haeen determined to be
qualified thereunder.

7.4 Subsequent to the award and within five (5) dagsui®lay, Sundays and legal holidays excluded, #feeprescribed forms
are presented for signature, the successful Bislah execute and deliver to the City a Contra¢hanform included in the
Contract Documents in such number of counterpartha City may require.

7.5 In the event that the City receives low bids imititeal amount from two or more responsive and rasjibe Bidders, the City
shall select the successful Bidder by a blind siele@rocess such as flipping a coin or drawing @sufnom a hat. The low
Bidders who are under consideration will be invitedittend and observe the selection process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this hitly tax imposed upon the sale or rental of tangdeirsonal property in this

Commonwealth, such as any and all building matgrsipplies, services and equipment required tgtzimthe work.

8.2 The City is exempt from payment of the Massaelts Sales Tax, and the Bidder shall not inchrdesales tax on its bid.

The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM - Bid #11-58

TO THE AWARDING AUTHORITY:

A. The undersigned proposes to furnish all labor araterials required for

ROOF REPLACEMENT
at The Waban Hill Reservoir

in Newton, Massachusetts in accordance with therapanying plans and specifications prepared byihe of Newton
for the contract price specified below, subjecadalitions and deductions according to the ternthebpecifications.

B. This bid includes addenda number(s)

C. The total contract price is:

BASE BID SCHEDULE

Item Approx. Item and Unit Unit Prices Amount
No. Qty. Prices Bid Dollars Cents | Dollars Cents
1 1 Metal Roofing System
Lump Sum
Lump
Sum
lump sum
2 1 Miscellaneous Repairs for unknown,

Allowance | unforeseeable conditions

Seven Thousand Five Hundred $7,500 | 00 $7,500( 00
Dollars

allowance

BASE BID - TOTAL AMOUNT OF BASE BID PROPOSAL BASEDN ENGINEER'S ESTIMATEOF

QUANTITIES
DOLLARS
AND CENTS
($ )
COMPANY:
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D. The undersigned has completed and submitsafith the following documents:
0 Afive percent (5%) bid deposit/bid guarantee.
0 Signed Bid Form, 2 pages
O Certificate of Non-Collusion

O Bidder’s Qualifications and References Form, 2 page

E. The undersigned agrees that, if s/he is selectgéraaral contractor, s/he will within five daysii8days, Sundays
and legal holidays excluded, after presentatiorethfeby the awarding authority, execute a contirmeiccordance with the
terms of this bid and furnish a labor and matemalpayment bond, each of a surety company qualifiedo business under
the laws of the commonwealth and satisfactory ¢oatlvarding authority and each in the sum of théraohprice, the
premiums for which are to be paid by the generatreator and are included in the contract price.

The undersigned hereby certifies that s/he is tablernish labor that can work in harmony with @tlher elements of
labor employed or to be employed on the work aadl $fhe will comply fully with all laws and reguilaiis applicable to
awards made subject to section forty-four A of ML.GChapter 30, s 39M.

The undersigned certifies that he is able to flrtabor that can work in harmony with all othernséts of labor
employed or to be employed in the work; (2) thaeaiployees to be employed at the worksite willdhauccessfully
completed a course in construction safety and hhegiproved by the United States Occupational SafedyHealth
Administration (“OSHA”) that is at least 10 hoursduration at the time the employee begins workwinad shall furnish
documentation of successful completion of said sewvith the first certified payroll report for eagimployee; and (3) that
all employees to be employed in the work subjethi®bid have successfully completed a coursensttuction safety and
health approved by the United States OSHA thatt lissst 10 hours in duration. The undersigned wideds that any
employee found on a worksite subject to this saatithout documentation of successful completioa aburse in
construction safety and health approved by theddritates Occupational Safety and Health Admitistrahat is at least
10 hours in duration shall be subject to immediateoval.

The undersigned further certifies under the pezahf perjury that this bid is in all respects btide, fair and made
without collusion or fraud with any other persors ésed in this subsection the word "person” shaimany natural
person, joint venture, partnership, corporationther business or legal entity. The undersigneithéu certifies under
penalty of perjury that the said undersigned isgresently debarred from doing public constructiank in the
Commonwealth under the provisions of section twamtye F of chapter twenty-nine, or any other aglle debarment
provisions of any other chapter of the General Lawany rule or regulation promulgated thereunder.
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Date

(Name of General Bidder)

BY:
(Signature)

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail)

NOTE: If the bidder is a corporation, indicate statermforporation under signature, and affix corporatd;sf a
partnership, give full names and residential adshe®f all partners; and if an individual, giveidestial address if
different from business address.

END OF SECTION

Project Manual #11-58 — Waban Hill Reservoir Imgnments - Roof Replacement
Page 11 of 118



CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data giugst be clear and comprehensive. Please typardiggibly. If necessary,
add additional sheet for starred items. This imi@tion will be utilized by the City of Newton fougposes of determining bidder
responsiveness and responsibility with regard éaréguirements and specifications of the Contract.

* 4,

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CATRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWABED TO YOU?

YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THISCONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION RE&RDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERREDWHE NOT MANDATORY.

PROJECT NAME:

OWNER:

CITY/STATE:
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DOLLAR AMOUNT: $

PUBLICLY BID? YES NO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

EFRHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICLY BID? YES NO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

BEFHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICLY BID? YES NO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

EFRHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $

PUBLICLY BID? YES NO
TYPE OF WORK?:

DATOMPLETED:

CONTACT PERSON:

CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

BEFHONE #: ( )

The undersigned certifies that the informationtamed herein is complete and accurate and hexetiwprizes and
requests any person, firm, or corporation to furrmigy information requested by the City of Newtoweérification of the
recitals comprising this statement of Bidder's tjications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME:

TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of pgitjat this bid or proposal has been made and stédzimn good faith and
submitted in good faith and without collusion aaud with any other person. As used in this cegtfon, the word “person” shall

mean any natural person, business, partnershiporaifon, union, committee club, or other organatentity, or group or
individuals.

(Signature of individua

Name of Business
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CONTRACT FORMS

The forms are provided for informational purposek/o

The awarded bidder will be required to complete sulaimit the following documents in order to exeauntract pursuant to this
bid.

None of the following forms are required at the tine of bid submittal.
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CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this day of in the year Two Thousand and Eleyeant
between the CITY OF NEWTON, a municipal corporatimganized and existing under the laws of the Conwealth of
Massachusetts, hereinafter referred to as the Cii€ing through its Chief Procurement Officer, Without personal liability to

him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafeforth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materialisd equipment and perform all
work required in strict accordance with the Corttidecuments for the following project:

ROOF REPLACEMENT
at The Waban Hill Reservoir

TIME OF COMPLETION. The Contractor shall commence work under this @2@hin the date specified in
the written notice of the City to proceed and shaly complete all work hereunder within the tirsated, 30
calendar days, in the contract documents.

THE CONTRACT PRICE. The City shall pay the Contractor for the full asatisfactory performance of the
Contract, in current funds the sum of:

¢ )

CONTRACT DOCUMENTS. The Contract Documents consist of the followingutoents which are either
attached to this Agreement or are incorporatedinésereference:

a. This CITY-CONTRACTOR Agreement;

b. The City's Invitation For Bid #11-58 issued by fherchasing Department;

(¢

. The Project Manual foRoof Replacement — at the Waban Hill Reservoimncluding the
Instructions to Bidders; General Conditions; SpeCianditions; MWBE/AA Requirements, Wage
Rate Requirements and Wage Rate Schedule(s) ingladiy updated prevailing wage rate
schedules if applicable; The Supplementary Sp&ualditions; General Requirements and Project
Specifications; and Drawings, if included or refered therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submittedHis Project and accompanying documents
and certifications;

f.  Certificate(s) of Insurance and surety bond($nsitted by the CONTRACTOR in connection with
this Project;
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g. Duly authorized and executed Amendments, Changer®ror Work Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with thieer documents enumerated in this Article, cortistitiie entire
Agreement between the CITY and the CONTRACTOR.

ARTICLE 5. ALTERNATES. The following Alternates have been accepted aait tosts are included in the Contract Price
stated in Article 3 of this Agreement:
Alternates: N/A
ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws angltations are incorporated

herein by reference and the Contractor agreesnplyowith same.

IN WITNESS WHEREOF, the parties have caused tiagument to be executed under seal the day andiygzabove written.

CONTRACTOR

By
Title

Date

Affix Corporate Seal here

City funds in the amount of
are
available in account number
38D11501-5825
| further certify that the Mayor, or his
designee, is authorized to execute contracts
and approve change orders

By

Comptroller of Accounts

Date

CITY OF NEWTON

By

Chief Procurement Officer
Date
By

Commissioner of Public Works
Date

Approved as to Legahfand Character

By
Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

| hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

Corporation, and that

(insert the name of agfi who signedhe contract and bonds)

is the duly elected

(insert the titletbe officer in line 2)

of said corporation, and that on

(insert a date that @GN ORBEFORE the date the
officer signed theontract and bonds)

at a duly authorized meeting of the Board of Diegtof said corporation, at which all the directeeye present or
waived notice, it was voted that

the
(insemhame from line 2) (insditie from line 3)

of this corporation be and hereby is authorizee®cute contracts and bonds in the name and off lo¢lsaid
corporation, and affix its Corporate Seal theratw] such execution of any contract of obligatiothia corporation’s
name and on its behalf, with or without the Corp®iBeal, shall be valid and binding upon this caapon; and that the
above vote has not been amended or rescinded araihein full force and effect as of the date sethf below.

ATTEST: AFFIX CORPORATE
(Signature ofClerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that ®N ORAFTER the date the
officer signed theontract and bonds)

* The name and signature inserted in lines 6 &uét be that of theClerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned gaimbehalf of the Contractor, certifies underpkealties of perjury that,
to the best of the undersign's knowledge and heliefContractor is in compliance with all lawstloé Commonwealth relating
to taxes, reporting of employees and contractod véithholding and remitting child support.*

**Signature of Individual ** Contractor's Social $arity Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identifizat Number
By: Date:

Corporate Officer
(Mandatory, if applicable)

* The provision in the Attestation relating to chdupport applies only when the Contractor is an
individual.

** Approval of a contract or other agreement wilitrbe granted unless the applicant signs thisfication clause.
*** Your social security number will be furnished the Massachusetts Department of Revenue to detmhether you have

met tax filing or tax payment obligations. Provislevho fail to correct their non-filing or delinquey will not have a
contract or other agreement issued, renewed, endgtl. This request is made under the authori@lof. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as SURETY, are held

and firmly bound unto the City of Newton as Obligaethe sum of
dollard$ td be paid to the Obligee, for which payments \aali truly to

be made, we bind ourselves, our respective heiegutors, administrators, successors and assigndlyjand severally, firmly by

these presents.

Whereas, the said PRINCIPAL has made a contrabtthvit Obligee, bearing the date of 2010 for the

construction of in Newton, Massachusetts.

(Project Title)

Now, the conditions of this obligation are suchtifithe PRINCIPAL and all Sub-contractors undeidsaontract shall
pay for all labor performed or furnished and fdmaaterials used or employed in said contract arahy and all duly authorized
modifications, alterations, extensions of time,rgfes or additions to said contract that may hezebft made, notice to the
SURETY of such modifications, alterations, extensiof time, changes or additions being hereby vehitree foregoing to include
any other purposes or items set out in, and taibgest to, provisions of M.G.L. c. 30, sec. 39AdaW.G.L. c. 149 sec. 29, as

amended, then this obligation shall become nullaid; otherwise it shall remain in full force, tie and effect.

In Witness Whereof, the PRINCIPAL and SURETY haeecto set their hands and seals this day of 2010.

PRINCIPAL SURETY
BY BY
(SEAL) (ADRNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

11 THE CONTRACT DOCUMENTS

The term "Contract Documents" sometimes also refeto as the "Contract”, means the contract eniatedetween the City of
Newton (hereinafter "City") and the Contractor.inktludes the Invitation for Bid, General Bid For@pntract Form, these General
Conditions of the Contract, Supplements and Amemdst® the General Conditions (if any), Contract@fications, Drawings,

all addenda issued prior to execution of the cattthe Bid Bond, the Labor and Material Paymenmdar other assurances of

completion, the applicable wage rate determinatiand other documents listed in the Agreement andifioations issued after
execution of the contract.

1.2 THE WORK

The term "Work", sometimes also referred to as'Breject"”, means the construction and servicesiredy the Contract
Documents, whether completed or partially complesed includes all other labor, materials, equiptmamd services provided or
to be provided by the Contractor to fulfill the Gactor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

14 CONTRACT OFFICER

The terms "Contract Officer" or “Project Manageréams the person appointed by the Owner to admitiseerms of the
Contract between the Owner and the Contractor,is/atso empowered to take certain actions undsrAbreement.

15 CONTRACTOR

1.5.1 The Contractor, sometimes referred to as el Contractor, is the person or entity idemdifas such throughout the
Contract Documents as if singular in number. TmntContractor means the Contractor or its autbdrizpresentative.

1.5.2 The Contractor shall supervise and direcioek, using the Contractor's best skill and attamtiThe Contractor shall
be solely responsible for and have control ovestotion means, methods, techniques, sequencgzacedures, and for
coordinating all portions of the Work under the €aat.

1.6 SUBSTANTIAL COMPLETION

The term "Substantial Completion" means the vafub@work remaining to be performed by the Contrats, in the estimate of
the awarding authority, less than one percent (@®R#)e original contract price.

2.0 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1  Prior to commencement of the Work, the Cotdraghall meet in conference with representatiiebe Owner regarding
the Owner's requirements under the Contract fanimidtration of the quality assurance program, tygfeogram, labor
provisions, the schedule of work, and other Confpagccedures.

2.1.2  The Contractor shall begin work upon receff@ written Notice to Proceed from the Contracti€ff or designee. The
Contractor shall not begin work prior to receivewgch notice.
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2.2 CONTRACT PERIOD

The Contractor shall complete all work required emithis contract within the timeframe specifiecegthere in this document, or
within the time schedule established in the naticproceed issued by the Contracting Officer.

2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not radi¢ive Contractor of any of its responsibilitieguldill the Contract obligations,
and defective work shall be corrected without ¢coghe Owner. Unsuitable work may be rejectedhgy@wner, notwithstanding
that such work and materials have been previousdylooked or misjudged by the Owner and accepteddgment. If the Work
or any part thereof shall be found defective attamg before the final acceptance of the whole Witk Contractor shall
forthwith correct such defect in a manner satisfigcto the Owner, and if any material brought ugtmasite for use in the Work,
or selected for the same, shall be rejected bitleer as unsuitable or not in conformity with then@act requirements, the
Contractor shall forthwith remove such materiadsrirthe vicinity of the Work.

2.4 CHANGES

2.4.1  All changes in the work including any increadecrease, or other equitable adjustment in ther&ct price or in the time
for performing the Contract, sh&le authorized in writing by the Owner and/or Cociti@fficer prior to commencement.

2.5 PAYMENTS
251 CONTRACT PRICE

The Contract Price is stated in the Contract Famma, including authorized adjustments, is the tamabunt payable by the
Owner to the Contractor for performance of the Wamkler the Contract Documents.

2.6 APPLICATIONS FOR PAYMENT

2.6.1 Once each month, on a date established 9wmer at the beginning of the Work, the Contrastuall deliver to the
Owner an itemized Application for Payment, suppibtig such data substantiating the Contractor's t@payment as the
Owner may require, and reflecting a minimum of ¥&ainage until the final acceptance and paymetté&pwner.

2.6.2  The Owner shall make payment to the Contragithin 15 days of receipt of said application sesy applicable
retainage.

2.6.3 The Owner may make changes in any applicé&iopayment submitted by the Contractor for:
i. Retention based on the value of its claims agdiesContractor,
ii. Retention of 5% of the approved amount of theolgation for Payment.

2.7 FINAL PAYMENT

The acceptance by the Contractor of the last paythenunder this Contract or the execution of timalFCertificate of
Completion, shall operate as a release to the Ofsowrall claims and liability related to this Coact.

2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that mateaats equipment furnished under the Contract wilbbgood quality and
new unless otherwise required or permitted by tbet@ct Documents, that the Work will be free frdefects not inherent
in the quality required or permitted, and that\tferk will conform with the requirements of the Catt Documents.
Work not conforming to these requirements, inclgdinbstitutions not properly approved and authdringay be
considered defectivelf required by the Owner, the Contractor shall fsinsatisfactory evidence @sthe kind and quality
of materials and equipment.

2.8.2 GENERAL GUARANTY
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If at any time during the period of one (1) yeamfrthe date of Substantial Completion of the Worke performed under
this Contract, any part of the Work shall, in teasonable determination of the Owner, require oamdeor repairing due to
the fact that it is broken, defective, or otherwi®Ees not conform to the Contract Documents, theé@will notify the
Contractor to make the required repairs or replargm If the Contractor shall neglect to commengehsrepairs or
replacement to the satisfaction of the Owner witkim (10) days from the date of giving or mailingls notice, then the
Owner may employ other persons to make the sarhe.Cbntractor agrees, upon demand, to pay to thee©all amounts
which the Owner expends for such repairs or reph@cgs. During this one year guarantee period amgctive work shall
be performed in accordance with the applicable seohthis Contract. For items of work completederafuse and
occupancy has been taken, the one year guarargkbemmence at the time the Owner accepts sunisiteThis one year
guarantee shall not limit any express guarantyaranty provided elsewhere in the Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1 The Contractor shall provide insurance coverglisted below. This insurance shall be provatetie Contractor's
expense and shall be in full force and effect dutire full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 antb2 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insuredh®ontractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i. The Contractor shall not commence the work ipriilof of compliance with this Section 2.9 has bignished
to the Owner by submitting one copy of a propengi@sed insurance certificate issued by a compathoezed to
write insurance in the Commonwealth. This cemwifiicshall indicate that the contractual liabilioverage is in force.

ii. The Contractor shall file the original and oretdfied copy of all policies with the Owner withfifteen (15)
days after contract award. If the Owner is damdgethe Contractor's failure to maintain such iaswe and to so
notify the Owner, then the Contractor shall be oesiible for all reasonable costs attributable tioere

2.9.4 CANCELLATION

Cancellation of any insurance required by this @it whether by the insurer or the insured, shatilbe valid unless written
notice thereof is given by the party proposing eflation to the other party and Owner at leastyhdays prior to the effective
date thereof, which shall be expressed in saidaoti

2.10 INDEMNIFICATION

The Contractor shall take all responsibility foe #Work and take all precautions for preventingrigjsito persons and property in
or about the Work; shall bear all losses resultingr on account of the amount or character ofttoek. The Contractor shall pay
or cause payment to be made for all labor perforaréfdrnished and for all materials used or empibiyecarrying out this
Contract. The Contractor shall assume the defefysad indemnify and save harmless the Owner tlam®wner's officers and
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agents from all claims relating to labor perforneedurnished and materials used or employed foltteek; to inventions, patents
and patent rights used in and in doing the Workssmbkuch patent infringement is due to a produptaress specified by the
Owner; to injuries to any person or corporatiorereed or sustained by or from the Contractor andeanployees, and
subcontractors and employees, in doing the worky oonsequence of any improper materials, implésmenlabor used or
employed therein; and to any act, omission or reegiethe Contractor and any employees therein.

2.11 BONDS

The Contractor shall provide the Owner with a peniance and with a payment or labor and materiatsl tvo the form provided
by the Owner, executed by a surety company licebgdle Commonwealth of Massachusetts' Divisiomsfirance. Such bond
shall be in an amount equal to at least one hatli@fContract price unless otherwise stated irCihvetract Documents. All bonds
shall be accompanied by a current power of attorney

2.12 TERMINATION

2.12.1 TERMINATION FOR CAUSE

i. The Owner may terminate this contract for cafigedetermines that any of the following circumstas have

occurred:
a. The Contractor is adjudged bankrupt or has magmaral assignment for the benefit of its creditor
b. A receiver has been appointed of the Cordgracproperty.
C. All or a part of the Work has been abandoned.
d The Contractor has sublet or assigned all ompamifon of the Work, the Contract, or claims theraer,

without the prior written consent of the Owner, eptas provided in the Contract.
The Owner has determined that the rate of pregesgiired on the project is not being met.
The Contractor has substantially violated anwjsions of this Contract.

bl 0}

ii. The Owner may complete the Work, or any partélog& and charge its expense of so completing thek\ir
part thereof, to the Contractor.

iii. The Owner may take possession of and use argnaés, machinery, implements and tools found ughensite
of said Work. The Owner shall not be liable foy alepreciation, loss or damage to said materiashmery,
implements or tools during said use and the Cotdrahall be solely responsible for their removahf the Project
site after the Owner has no further use for them.

2.12.2 TERMINATION - NO FAULT

i. In the event that this Contract is terminatedtms Owner, prior to the completion of constructiom termination
is not based on a reason listed in Paragraph 2.tt#& Contractor shall be compensated for its dostgred on the
Project, including reasonable costs of de-mobiliratcovering the period of time between the |ggtraved application
for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.1 bleaconsidered to fully compensate the Contrafdpall
claims and expenses and those of any consultattsostractors, and suppliers, directly or indingetttributable to the
termination, including any claims for lost profits.

2.13 PERMITS, FEES, AND NOTICES

2.13.1 The Contractor shall secure and the Ownél znafor the building permit, if required. Theoftractor shall coordinate
all efforts required to obtain this permit. Allhelr permits and governmental fees, licenses, aapkations
necessary for proper execution and completion®fttork shall be secured and paid for by the Cotdrac

2.13.2 The Contractor shall comply with and gie¢ices required by laws, ordinances rules, reguiatiand lawful orders of
public authorities bearing on performance of therkVo

2.13.3 If the Contractor performs Work that iblws or reasonably should know is contrary to lastatutes, ordinances,
building codes, and rules and regulations withoeshsotice to the Owner, the Contractor shall agsfuth
responsibility for such Work and shall bear theiladtable costs.
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2.14 SAFETY REQUIREMENTS

2.14.1 The Contractor shall comply with all Fede&igte, and local safety laws and regulations eaplé to the Work
performed under this Contract.

2.15 TEMPORARY HEATING

Not required; do not install UST VAULT COVER REPLAMENT - MEMORIAL SPAULDING SCHOOL in any
space which is not heated properly.

2.16  AVAILABILITY AND USE OF UTILITY SERVICES

2.16.1 The City shall make all reasonably requinedants of utilities available to the Contractomfrexisting outlets and
supplies, as specified in the Contract. Unlessmtise provided in the Contract, the amount of aaitity
service consumed shall be charged to or paid fahéyContractor at prevailing rates charged taGitg or,
where the utility is produced by the City, at rezsnle rates determined by the Contracting OffiCEne
Contractor shall carefully conserve any utilitiasnfished without charge.

2.17 DISPUTES

2.17.1 "Claim," as used in this section, means #emridemand or written assertion by one of theremting parties seeking, as a
matter of right, the payment of money in a sumaiertthe adjustment or interpretation of contractns, or other
relief arising under or relating to the contragtclaim arising under the Contract, unlike a clagtating to the
Contract, is a claim that can be resolved undeorr@ct clause that provides for the relief sounhthe
claimant. A voucher, invoice, or other routineuest for payment that is not in dispute when sulechiis not a
claim. The submission may be converted to a ctairmomplying with the requirements of this sectiibit, is
disputed either as to liability or amount or is aoted upon in a reasonable time.

2.17.2 All disputes arising under or relating test@iontract, including any claims for damages feralieged breach thereof
which are not disposed of by agreement, shall belved under this section.

2.17.3 All claims by the Contractor shall be madeviiting and submitted to the Contract Officer fowritten decision. A claim
by the City against the Contractor shall be subfieet written decision by the Contract Officer.

2.17.4 The Contract Officer shall, within thirty (3@ays after receipt of the request, decide thienatet notify the Contractor of
the date by which the decision will be made.

2.17.5 The Contract Officer's decision shall belfindess the Contractor files suit in a court ofmpetent jurisdiction. Such
appeal must be made within One hundred Twenty (8293 after receipt of the Contract Officer's diecis

2.17.6 The Contractor shall proceed diligently vagrformance of this Contract and/or any authorizeahge thereof, pending
final resolution of any request for relief, claiappeal, or action arising under or relating toGmatract and/or
any authorized change thereof, and comply withdegision of the Contract Officer.

2.18 LIQUIDATED DAMAGES

2.18.1 If the Contractor fails to complete the Waiikhin the time specified in the contract, or anyemsion thereof, the
Contractor shall pay to the City as liquidated dgesathe sum of $50.00 for each day of delay. Jetiop
dates are specified in the Contract for separagsgshof the work, and the amount of liquidated dm®ahall be
assessed on each and every phase which is delay#fie contect of this paragraph, “delay” mearisifa to
provide UST VAULT COVER REPLACEMENT - MEMORIAL SPALDING SCHOOL on the date required
by Contractor, who is the Owner’s Contractor. e éxtent that the Contractor's delay or nonpefdioce is
excused under another section in this Contractidetfed damages shall not be due the City. Ther&ctor
remains liable for damages caused other than taydel

2.18.2 If the City terminates the Contractor's righproceed pursuant to section 2.12.1, the reguttamage will consist of
liquidated damages until such reasonable time gsh@maequired for final completion of the Work tdger with
any increased costs to the City in completing trerklV
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2.18.3

3.0

3.0.1

3.0.2

3.1

3.2

3.3

If the City does not terminate the Contrdstoght to proceed, the resulting damage will ésinsf liquidated damages
until the Work is completed or accepted.

SALES TAX EXEMPTION AND OTHER TAXES

To the extent that materials and suppliesise€ or incorporated in the performance of thist@eoh the Contractor is
considered an exempt purchaser under the Massdtsh8sa¢es Act, Chapter 14 of the Acts of 1966.

The Contractor shall be responsible for pagihgther taxes and tariffs of any sort, relatedhe Work.
PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lientba City's property. This prohibition shall appdyall subcontractors
at any tier and all materials suppliers.

ORDER OF PRECEDENCE

In the event of a conflict between these Generald@mns and the Specifications, the General Caoaitshall prevail.
In the event of a conflict between these GeneaaidZions and the Supplementary Special Condititres,
Supplementary Special Conditons shall prevail.tnelient of a conflict between the Contract andagplicable
state or local law or regulation, the state or ld@a or regulation shall prevail; provided thathustate or local
law or regulation does not conflict with, or isdagstrictive than applicable federal law, regolatior Executive
Order. In the event of such a conflict, applicaelgeral law, regulation, and Executive Order spedlail.

EXAMINATION AND RETENTION OF CONTRACTOR'S RECORD S
The City of Newton shall, until three (3) yearseafinal payment under this Contract, have acaessitl the right to
examine any of the Contractor's directly pertirtsmdks, documents, papers, or other records invglvin

transactions related to this Contract for the psepof making audit, examination, excerpts, anagsnscriptions.

END OF SECTION
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS
Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most rettty amended by Chapter 450, §76 of the Acts of 18)

(1.) Every contract awarded pursuant to sectiotyffmur A to L, inclusive, of chapter one hundrewidorty-nine shall contain the
following subparagraphs (a) through (i) and evemgtact awarded pursuant to section thirty-ninefMt@apter thirty shall contain
the following subparagraphs (a) through (h) andaoh case those subparagraphs shall be bindingd®tive general contractor
and each subcontractor.

(a) Forthwith after the general contractor recepagment on account of a periodic estimate, theggmontractor shall pay to
each subcontractor the amount paid for the labdopred and the materials furnished by the subeatdr, less any amount
specified in any court proceedings barring suchmmnt and also less any amount claimed due frorautheontractor by the
general contractor.

(b) Not later than the sixty-fifth day after eaatbsontractor substantially completes his work iocadance with the plans and
specifications, the entire balance due under theatract less amounts retained by the awardirtgpaitit as the estimated cost of
completing the incomplete and unsatisfactory itefnsork, shall be due the subcontractor; and tharding authority shall pay
that amount to the general contractor. The gemenatractor shall forthwith pay to the subcontradhar full amount received from
the awarding authority less any amount specifieahniyn court proceedings barring such payment ardleés any amount claimed
due from the subcontractor by the general contracto

(c) Each payment made by the awarding authoritheécgeneral contractor pursuant to subparagrapta¢a(b) of this paragraph
for the labor performed and the materials furnishge@ subcontractor shall be made to the generdtactor for the account of
that subcontractor, and the awarding authorityl $hké reasonable steps to compel the generalaintrto make each such
payment to each such subcontractor. If the awaralirtigority has received a demand for direct payrftent a subcontractor for
any amount which has already been included in apayto the general contractor or which is to lmduided in a payment to the
general contractor for payment to the subcontraasqurovided in subparagraphs (a) and (b), thedimgaauthority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontradtas substantially completed the subcontract wbeksubcontractor has not
received from the general contractor the balaneewhdler the subcontract including any amount duextra labor and materials
furnished to the general contractor, less any ata@tained by the awarding authority as the estohabst of completing the
incomplete and unsatisfactory items of work, theceutractor may demand direct payment of the bal&man the awarding
authority. The demand shall be by a sworn statehelntered to or sent by certified mail to the asiag authority, and a copy
shall be delivered to or sent by certified maitiie general contractor at the same time. The dermslaaticontain a detailed
breakdown of the balance due under the subcorgrattlso a statement of the status of completidgheo§ubcontract work. Any
demand made after substantial completion of theaubact work shall be valid even if delivered aail®d prior to the seventieth
day after the subcontractor has substantially cetagithe subcontract work. Within ten days afterghbcontractor has delivered
or so mailed the demand to the awarding authonitydelivered or so mailed a copy to the generaireotor, the general
contractor may reply to the demand. The reply dhalby a sworn statement delivered to or sent hjfied mail to the awarding
authority and a copy shall be delivered to or sgntertified mail to the subcontractor at the saime. The reply shall contain a
detailed breakdown of the balance due under theosuitact including any amount due for extra labatt enaterials furnished to
the general contractor and of the amount due foh elaim made by the general contractor againssubeontractor.

(e) Within fifteen days after receipt of the demédycthe awarding authority, but in no event priothie seventieth day after
substantial completion of the subcontract work,aharding authority shall make direct payment togbhbcontractor of the
balance due under the subcontract including anyuatratue for extra labor and materials furnishethéogeneral contractor, less
any amount (i) retained by the awarding authorityhee estimated cost of completing the incompletensatisfactory items of
work, (ii) specified in any court proceedings bagrsuch payment, or (iii) disputed by the geneoaltiactor in the sworn reply;
provided, that the awarding authority shall notwgdorm a direct payment any amount as providgghin (iii) if the reply is not
sworn to, or for which the sworn reply does nottaonthe detailed breakdown required by subpardgtdp The awarding
authority shall make further direct payments toghikcontractor forthwith after the removal of tleesils for deductions from direct
payments made as provided in parts (i) and (ithisf subparagraph.

() The awarding authority shall forthwith depaie amount deducted from a direct payment as peovi part (iii) of
subparagraph (e) in an interest-bearing joint agtwuthe names of the general contractor andubeantractor in a bank in
Massachusetts selected by the awarding authorégaed upon by the general contractor and theosittactor and shall notify
the general contractor and the subcontractor ofi#ite of the deposit and the bank receiving the@sieprhe bank shall pay the
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amount in the account, including accrued inter@sprovided in an agreement between the generbector and the
subcontractor or as determined by a decree of & obaompetent jurisdiction.

(9) All direct payments and all deductions from a@ais for direct payments deposited in an intereatibg account for accounts
in a bank pursuant to subparagraph (f) shall beensatl of amounts payable to the general contratttire time of receipt of a
demand for direct payment from a subcontractorarcf amounts which later become payable to timege contractor and in
the order of receipt of such demands from subcotars. All direct payments shall discharge the gdtibn of the awarding
authority to the general contractor to the exténhe such payment.

(h) The awarding authority shall deduct from paytaea a general contractor amounts which, togetlitbrthe deposits in
interest-bearing accounts pursuant to subparadfpre sufficient to satisfy all unpaid balanoéslemands for direct payment
received from subcontractors. All such amounts|dfekarmarked for such direct payments, and theauractors shall have a
right in such deductions prior to any claims agaséueh amounts by creditors of the general cordgract

(i) If the subcontractor does not receive paymsmtravided in subparagraph (a) or if the generatrestor does not submit a
periodic estimate for the value of the labor oremats performed or furnished by the subcontraatat the subcontractor does not
receive payment for same when due less the dedsqgtimvided for in subparagraph (a), the subcotdranay demand direct
payment by following the procedure in subparagr@)tand the general contractor may file a swortyrap provided in that same
subparagraph. A demand made after the first délyeoimonth following that for which the subcontragierformed or furnished

the labor and materials for which the subcontrasteks payment shall be valid even if deliverethailed prior to the time
payment was due on a periodic estimate from thergéontractor. Thereafter the awarding authafiigil proceed as provided in
subparagraph (e), (f), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most reaty amended by Chapter 145 of the Acts of 1991 andhapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstrugtalteration, remodeling, repair or demolition af/gublic building by the
commonwealth, or by any county, city, town, digtrloard, commission or other public body, whenahmunt is more than five
thousand dollars in the case of the commonwealihmaore than two thousand dollars in the case ofcaayty, city, town, district,
board, commission or other public body, shall ciontiae following paragraph:--Within fifteen day®(fy-five days in the case of
the commonwealth, including local housing authesitiafter receipt from the contractor, at the pldesignated by the awarding
authority if such a place is so designated, ofreod& estimate requesting payment of the amoustfduthe preceding month, the
awarding authority will make a periodic paymenthe contractor for the work performed during thegading month and for the
materials not incorporated in the work but deliceamd suitably stored at the site (or at some iocatgreed upon in writing) to
which the contractor has title or to which a sulicator has title and has authorized the contraottmransfer title to the awarding
authority, less (1) a retention based on its eséro&the fair value of its claims against the caator and less (2) a retention for
direct payments to subcontractors based on denfandame in accordance with the provisions of secthirty-nine F, and less
(3) a retention not exceeding five per cent ofdphproved amount of the periodic payment. Afterrdeeipt of a periodic estimate
requesting final payment and within sixty-five dafter (a) the contractor fully completes the worlksubstantially completes the
work so that the value of the work remaining tadbee is, in the estimate of the awarding autholétss than one per cent of the
original contract price, or (b) the contractor ¢absially completes the work and the awarding artith¢akes possession for
occupancy, whichever occurs first, the awardingpatity shall pay the contractor the entire balathge on the contract less (1) a
retention based on its estimate of the fair valuiésalaims against the contractor and of the cdstompleting the incomplete and
unsatisfactory items of work and less (2) a retenfor direct payments to subcontractors basedeomadids for same in
accordance with the provisions of section thirtyenk, or based on the record of payments by thiaiaor to the subcontractors
under this contract if such record of payment iatis that the contractor has not paid subcontsemprovided in section thirty-
nine F. If the awarding authority fails to make peynt as herein provided, there shall be addeddio ®ach payment daily interest
at the rate of three percentage points above tlisa@unt rate then charged by the Federal Reseam& Bf Boston commencing
on the first day after said payment is due andipaintg until the payment is delivered or mailedhe contractor; provided, that
no interest shall be due, in any event, on the atnduwe on a periodic estimate for final paymentl difteen days (twenty-four
days in the case of the commonwealth) after readiptich a periodic estimate from the contractbtha place designated by the
awarding authority if such a place is so designafée contractor agrees to pay to each subcontragiortion of any such interest
paid in accordance with the amount due each sulauiot.

The awarding authority may make changes in anyggriestimate submitted by the contractor and thenent due on said
periodic estimate shall be computed in accordarittethe changes so made, but such changes or quiyement for a corrected
periodic estimate shall not affect the due dateterperiodic payment or the date for the commercemf interest charges on the
amount of the periodic payment computed in accareavith the changes made, as provided herein; gedyithat the awarding
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authority may, within seven days after receiptumeto the contractor for correction, any perioglétimate which is not in the
required form or which contains computations ngharetically correct and, in that event, the ddteeaeipt of such periodic
estimate shall be the date of receipt of the ctetkperiodic estimate in proper form and with anigtically correct computations.
The date of receipt of a periodic estimate recetme@d Saturday shall be the first working day théez. The provisions of section
thirty-nine G shall not apply to any contract fbe tconstruction, reconstruction, alteration, renfinderepair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to thesling authority, or to its designee as set fanttviiting to the contractor, and
the date of receipt by the awarding authority idésignee shall be marked on the estimate. Albgierestimates shall contain a
separate item for each filed subtrade and eaclssbtrade listed in sub-bid form as required by sjpations and a column listing
the amount paid to each subcontractor and sub-stiaotor as of the date the periodic estimatdesl fiThe person making
payment for the awarding authority shall add thiégydaterest provided for herein to each paymemtdach day beyond the due
date based on the date of receipt marked on thmaagst

A certificate of the architect to the effect thag contractor has fully or substantially completeeiwork shall, subject to the
provisions of section thirty-nine J, be concludieethe purposes of this section.

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most ratty amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A bfpter one hundred and forty-nine or subject tti@ethirty-nine M of chapter
thirty shall contain the following paragraph in @stirety and an awarding authority may adopt reabkte rules or regulations in
conformity with that paragraph concerning the §limvestigation and settlement of such claims:

If, during the progress of the work, the contractothe awarding authority discovers that the ddubsurface or latent physical
conditions encountered at the site differ substiiptor materially from those shown on the plansngiicated in the contract
documents either the contractor or the contraciutfority may request an equitable adjustmentérctintract price of the
contract applying to work affected by the differisite conditions. A request for such an adjustnsatl be in writing and shall be
delivered by the party making such claim to thesofarty as soon as possible after such conditiomsliscovered. Upon receipt
of such a claim from a contractor, or upon its amitiative, the contracting authority shall makeiavestigation of such physical
conditions, and, if they differ substantially or tegally from those shown on the plans or indicatethe contract documents or
from those ordinarily encountered and generallpgeized as inherent in work of the character preditbr in the plans and
contract documents and are of such a nature asise@n increase or decrease in the cost of penfimerof the work or a change
in the construction methods required for the penfonce of the work which results in an increasesorehse in the cost of the
work, the contracting authority shall make an ezpl# adjustment in the contract price and the eshshall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added Bhapter 116 of the Acts of 1973)

Every contract subject to the provisions of sectforty-nine M of this chapter or subject to sentforty-four A of chapter one
hundred forty-nine shall contain the following pigiens (a) and (b) in their entirety and, in themva suspension, delay,
interruption or failure to act of the awarding aarity increases the cost of performance to any aufpactor, that subcontractor
shall have the same rights against the generatamat for payment for an increase in the costi@plerformance as provisions (a)
and (b) give the general contractor against the@ding authority, but nothing in provisions (a) aitd shall in any way change,
modify or alter any other rights which the gen@atractor or the subcontractor may have agairct ether.

(a) The awarding authority may order the generatreator in writing to suspend, delay, or interrafftor any part of the work for
such period of time as it may determine to be gmpate for the convenience of the awarding autiipptovided however, that if
there is a suspension, delay or interruption fieén days or more or due to a failure of the awgrduthority to act within the
time specified in this contract, the awarding atitiishall make an adjustment in the contract pfazeany increase in the cost of
performance of this contract but shall not incladg profit to the general contractor on such ineeeand provided further, that
the awarding authority shall not make any adjustrirethe contract price under this provision foy aauspension, delay,
interruption or failure to act to the extent thatls is due to any cause for which this contracvides for an equitable adjustment
of the contract price under any other contract {siows.

(b) The general contractor must submit the amofiatataim under provision (a) to the awarding autigan writing, as soon as
practicable after the end of the suspension, deigsrruption of failure to act and, in any evamif later than the date of final
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payment under this contract and, except for caststd a suspension order, the awarding authorél sbt approve any costs in
the claim incurred more than twenty days beforegérgeral contractor notified the awarding authdrityriting of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
(General Laws, Chapter 30, Section 39P, as added Bhapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine Mt chapter or section forty-four A of chapter dnmdred forty-nine which
requires the awarding authority, any official,arghitect or engineer to make a decision on inetgpion of the specifications,
approval of equipment, material or any other apalowr progress of the work, shall require thatdbeision be made promptly
and, in any event, no later than thirty days afterwritten submission for decision; but if sucleid®n requires extended
investigation and study, the awarding authoritg, dffficial, architect or engineer shall, withinrthidays after the receipt of the
submission, give the party making the submissiattewr notice of the reasons why the decision cabeanade within the thirty
day period and the date by which the decision vélimade.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most redgnamended by Chapter 665 of the Acts of 1986 andhapter 552 of
the Acts of 1991).

In the employment of mechanics and apprenticemdtsas, chauffeurs and laborers in the constructiquublic works by the
commonwealth, or by a county, town or districtbgrpersons contracting or subcontracting for suotke; preference shall first
be given to citizens of the commonwealth who hasenbresidents of the commonwealth for at leastngirths at the
commencement of their employment who are male apteas defined in clause Forty-third of sectioresesf chapter four, and
who are qualified to perform the work to which #raployment relates; and secondly, to citizens efcthmmonwealth generally
who have been residents of the commonwealth flaast six months at the commencement of their eynpémit, and if they
cannot be obtained in sufficient numbers, thentteens of the United States, and every contracsfeh work shall contain a
provision to this effect. Each county, town or dttin the construction of public works, or persaontracting or subcontracting
for such works, shall give preference to veterambatizens who are residents of such county, tomdistrict. The rate per hour
of the wages paid to said mechanics and apprenteassters, chauffeurs and laborers in the castiiruof public works shall
not be less than the rate or rates of wages tetszrdined by the commissioner as hereinafter pealigrovided, that the wages
paid to laborers employed on said works shall molelss than those paid to laborers in the municigalice of the town or towns
where said works are being constructed; providedhér, that where the same public work is to bestroicted in two or more
towns, the wages paid to laborers shall not betlessthose paid to laborers in the municipal seraf the town paying the
highest rate; provided, further, that if, in anytloé towns where the works are to be constructedige rate or wage rates have
been established in certain trades and occupatiposllective agreements or understandings in th& construction industry
between organized labor and employers, the ratates to be paid on said works shall not be lems the rates so established,
provided, further that in towns where no such oateates have been so established, the wagesaiddhanics and apprentices,
teamster, chauffeurs and laborers on public wathksll not be less than the wages paid to the eraptoin the same trades and
occupations by private employers engaged in thetoaction industry. This section shall also applydgular employees of the
commonwealth or of a county, town or district, wiseich employees are employed in the constructatditian to or alteration of
public buildings for which special appropriationrabre than One Thousand Dollars are provided. Patgey employers to
health and welfare plans, pension plans and suggitary unemployment benefit plans under colledbasgaining agreements or
understandings between organized labor and emplayeil be included for the purpose of establishimgmum wage rates as
herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most redBnamended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of materiaupplies, involving the employment of laboreverkmen, mechanics,
foremen or inspectors, to which the commonwealthrgr county or town, subject to section thirtyaiparty, shall contain a
stipulation that no laborer, workman, mechanicefoan or inspector working within the commonweadtttthe employ of the
contractor, subcontractor or other person doingpottracting to do the whole or a part of the wasktemplated by the contract,
shall be required or permitted to work more thaghthours in any one day or more than forty-eightrk in any one week, or
more than six days in any one week, except in ohsenergency, or, in case any town subject to @ecliirty-one is a party to
such a contract, more than eight hours in any aye &kcept as aforesaid, provided, that in corgrantered into by the
department of highways for the construction or nstauction of highways there may be inserted id stipulation a provision that
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said department, or any contractor or subcontrdotasaid department, may employ laborers, workmegghanics, foremen and
inspectors for more than eight hours in any oneida&ych construction or reconstruction when, gapinion of the commissioner
of labor and industries, public necessity so rezpliEvery such contract not containing the afodestipulation shall be null and
void.

Article 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most reuty amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town,raistboard, commission or other public body whiak,the awarding

authority, requests

proposals, bids or subbids for any work in the tmiesion, reconstruction, alteration, remodelirepair or demolition of any

public building or other public works (1) shall remter into a contract for such work with, and khat approve as a subcontractor
furnishing labor and materials for a part of anghswork, a foreign corporation which has not filgith such awarding authority a
certificate of the state secretary stating thahsarporation has complied with sections threefargdof chapter one hundred and
eighty-one and the date of such compliance, andh@)) report to the state secretary and to thardeyent of corporations and
taxation any foreign corporation performing worldensuch contract or subcontract, and any pergbar than a corporation,
performing work under such contract or subcontraiet] residing or having a principal place of busineutside the
Commonwealth.

END OF SECTION
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SUPPLEMENTARY SPECIAL CONDITIONS

The following provisions supplement the General @tons of the Contract. In the event of conflictdiscrepancy between the
General Conditions and these Supplementary Sp@oiaditions, the provisions of the Supplementarycgpeonditions shall
govern.

1.0 SUMMARY OF WORK

A. The Work under the Contract consists of:
1. Furnishing all labor, materials, tools, equipmamil supervision necessary to accomplish the work
described herein,in accordance with all specificegiand requirements of the Project Manual.
2. All work either shown on the Drawings (if any)iocluded in the specifications unless specifically

indicated as not to be done.

B. In addition, the work under the Contract includes
1 Work outside the Project Site as called for in@matract Documents and as required for the
performance of the Work.
2. The restoration of any items damaged or destroyezhbroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate,atifiorary facilities.
C. The Proposed Contract Price shall be complete ,costsiding overhead, profit, insurance, transparta and

all other costs connected with, or incidental e, work described.

2.0 PROJECT SITE

A. The Waban Hill Reservoir, Newton, Massachusetts
3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A. In the event of Contractor’s failure to commemaak within the time rquired by these specificaspthe City
shall exercise all provisions contained in the Gah€onditions regarding default, suspension anteation of
this contract.

4.0 PAYMENT

A. Upon receipt of the Application for Payment, théy@vill, within fifteen days, make payment in fdidr Work
completed and accepted during the preceeding miastha retainage of 5% of the estimated totak ity will
make final payment for completed Work, including aetained amounts, upon completion and acceptaiite
Work and receipt of an Application for Paymentha €nd of the month in which the Work is compledad
accepted.

5.0 COMMUNICATIONS

A. All notices, demands, requests, instructionsapgls and claims must be in writing.

B. Any such notice shall be deemed to have beemgigeof the time of delivery, or of actual recéipthe case of
telegrams or, in the case of mailing, when it stidwdve been received in due course of post.

C. For communicating purposes, the office addresBeoContractor shall be that stated on the sigagtage of the
contract; that of the City shall be as stated @lttvitation for Bids. Any subsequent change idrads of either
party shall be communicated to the other in writing
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6.0

7.0

8.0

9.0

10.0

PLANS AND SPECIFICATIONS

A. The City will furnish to the Contractor, withoaharge, all copies of the plans and specificatieasonably
necessary in the performance of the contract work.

COORDINATION
The Contractor shall:

A. Supply to the City the name and telephone nurobarresponsible person who may be contacted dofidgour
emergencies during the term of the Contract.

B. Cooperate at all times with the City and the ecbManager, and ensure the cooperation of hipkesonnel
and that of his subcontractors.

CONDUCT OF THE WORK

A. The work must be completed in a continuous uninfged operation. The Contractor must use seffici
workforce and adequate equipment to complete alh#tessary work requirements within a minimumaqekaf
time.

B. See Specifications for information regarding whdurs and work days.

C. Under no circumstances will the contractor bel peiia premium or overtime rate for any work perfed

without the express advance authorization of thg. Ci

D. The Contractor is responsible for the securitpattially completed work until the project is fllyaaccepted by
the City.

ALTERATION

A. The Contractor shall patch, repair and/or repktexisting materials and surfaces remaining segaafter

installation of new work which have been affectgdalieration or removal of existing work. All patand repair
work shall match existing.

GENERAL DIRECTIONS
A. Damage to Persons and Property

Any damage to buildings, roads, public roads, bitwms concrete areas, fences, lawn areas, traefbsry,
electric or telephone poles, underground utilitegs,, shall be repaired by the Contractor at his expense.
Damaged property shall be returned to its origowaldition prior to the damages within a reasonébie
period, except all utility outages shall be repairamediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unolegtd way along the roadways and walks, and sheilhtain
barriers and lights for the protection of all pers@nd property in all locations where he has rizd$estored or
work going on, and during the entire time such wisrgoing on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially callethefact that continuous operation of buildingdtigs and
services is mandatory. During the period of cartdion of the new work and/or alterations to thesgmxg work,
the progress and sequence of installation shatbbefully planned and approved by the City. If doyjiding is
to be left without heat, hot water, city water,adfiity, gas, sanitary facilities, or any othengees, the
Contractor shall provide reasonable written noticthe City before proceeding.

D. Care of Work
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F.

All work is to be carefully protected so that nquiy will come to it from water, frost, accident, any other
cause and any injury which may come to any of thekwhall be repaired immediately by the Contraetdnis
own expense and without additional cost to the.Citiiis shall also apply to any abutting or adjoegivork on
premises. The Contractor shall be responsiblarfigrdamage and in the event of such damage, theaCtor
shall repair the damage immediately at his own andtwithout additional cost to the City.

Removal of Debris

Debris of any nature shall be completely removedifthe site at the end of each days work and désposin
accordance with all Federal, State and local reiguls.

The Contractor is responsible for the securitglbfvork until it is accepted by the City.

11.0 TEMPORARY UTILITIES

A.

Prior to execution of the Work, the Contractoalslconfer with a representative of the Public Birg
Department regarding the use of utilities and faed at the worksite. No City utilities or fatiés are to be used
by the Contractor in the performance of this Canitveithout the prior approval of the City.

12.0 SUBMISSION OF PAYROLLS

A.

The Contractor shall, with each invoice submittienling the term of this Contract, submit to théy@wo (2)
legible copies of his payrolls documenting the veagaid to all employees performing on site labtatieg to
the work of this Contract. These copies shall tepared on forms supplied by the City.

13.0 DRAWINGS

A.

The drawings attached herein and such drawingsagsbe issued per addendum, shall constitutetagra part
of this section and shall serve as the working drgsv

Drawings shall not be scaled. Field verificatismlirected since actual locations, dimensionslavels are
existing.

All items not specifically mentioned in the sgigtions or noted on the drawings, but which dreiously
necessary to make a complete working installagball be included.

14.0 MATERIALS

A.

Unless specifically so stated to the contrary the @f a manufacturer's name or style number isasbtictive,
and is intended solely as an identification oftjpee and quality of the materials and servicesiredu In all
cases, the words “or approved equal” if not iretere implied.

An item equal to that named or described in theifipations may upon written approval of the City turnished
by the Contractor. An item shall be consideredaétpithe item so named or described if (1) ittikast equal
in quality, durability, appearance, strength ansigie (2) it will perform at least equally the fuion imposed by
the general design for the public work being casied for or the material being purchased; (3) itfooms
substantially, even with deviations, to the dethilequirements for the item in the specifications.

The name and identification of all materials otthem the one specifically named shall be submitigtie City
in writing for approval, prior to purchase, usearication of such items. Approval shall be at soé
discretion of the City, shall be in writing to bifeetive, and the decision of the City shall beafinThe City may
require tests of all materials so submitted toldistia quality standards at the Contractor’'s expense

For the use of material other than the one spekiffee Contractor shall assume the cost of andresdipility for
satisfactorily accomplishing all changes that maydxuired in the work as shown. All directionsedfications
and recommendations by manufacturers for the Iaitah, handling, storing, adjustment, and operatbtheir
equipment shall be complied with and responsibitityproper performance shall continue to rest \ith
Contractor.
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E. The Contractor shall not have any right of appeahfthe decision of the City condemning any malgria
furnished if the Contractor fails to obtain the epfal for substitution in accordance with thesevjgions. If
any substitutuin is more costly, the Contracotilghey for such costs

15.0 WARRANTY AND INDEMNIFICATION

A. In addition to other guarantees or warrantiesiiregl under law or other sections of the specificgtthe
Contractor warrants all materials furnished anaigierformed under this Contract to be free frorfiecks or
errors in workmanship or installation for a perwftbne year from the date of Completion of the wak
certified by the Project Manager. The Contract@llsndemnify the Authority for the full cost ohg damage to
the property that may result by reason of suchatigf@r errors and shall indemnify the Authorityrfrand
against any and all claims, demands. losses, aagienses, liabilities and damages, including reaisie
attorney's fees and expenses, arising out of @coount of this Contract, including but not limitedclaims
brought against the Authority for alleged infringemh of patents based upon any methods of consiruoti
application of materials furnished under the Caitra

B. The Contractor shall indemnify, hold harmless datend the City and its departments, officers, legges,
servants, and agents from and against all acttauses of actions, claims, demands, damages, osstof
services, expenses and compensation, includinghatts fees and interest arising out of or resgltlirectly or
indirectly from the services rendered pursuanhi® €ontract, provided that any such action, cadsetion,
claim, demand, damage, cost, loss of service, eg@ompensation (1) in any way grows out of boidilyry,
sickness, disease or death, or to injury to orrdeson of tangible property, which (2) is causedvhole or in
part by any act or omission of the Contractor, aydirectly or indirectly employed by any of themamyone
for whose acts any of them may be liable, regasdiésvhether or not it is caused in part by a partemnified
hereunder.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999
STATEMENT OF POLICY:

Whereas it 1s the policy of the government of the United States of America, the Commonwealth of Massachusetts and the City of
Newton that no person shall be discriminated against in any manner whatsoever on the grounds of race, religion, color, sex,
handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the grounds of race, color, sex
or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any
program of activity funded entirely or in pail by the City, the State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that Minority/Women Business
Enterprises shall have the maximum practicable opportunity to participate in Federal and State assisted projects; and all City
funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises shall have the maximum
practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and will fully comply
With Federal, State and local laws and directives governing non-discrimination, equal opportunity and affirmative action in all
municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women Business Program, the
following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative standards for the
further implementation of the City of Newton's policy of the utilization of minority contractors and
subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual procedures against
any persons because of race, color, religion, age, disability, sex or national origin. This policy shall be
administered with a positive supportive attitude.

Tt is the responsibility of the City of Newton to take affirmative steps to implement this policy to
insure equality of opportunity in conducting the Program including notifying those persons and
businesses doing business with the City, that contracts for goods, services and construction, shall be
made Without reference or regard to race, color, sex, age, handicap, religion or national origin.

Setti D. Warren Mayor
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1I.

CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American Indian or Cape
Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by SOMWBA,; or b) 1

provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by one
or more of the following:

e anindividual who is a minority person,

a partnership or joint venture controlled by minority persons in which at least 51 % of the ownership interest is
held by minority persons or,

a corporation or other entity controlled by minority persons and in which at least 51 % of the stock is owned by
one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee responsible for the
implementation of Newton's Minority/Women Enterprise Plan ("MWBE Plan") and activities.

D. MCAD - Massachusetts Commission Against Discrimination.
E. SOMWBA -- State Office of Minority/Women Business Assistance,

F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by SOMWBA,; or b)
provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by one

or more of the following:
¢ an individual who is a woman.

a partnership or joint venture controlled by women in which at least 51% of the ownership interest is held by
women, or

a corporation or other entity controlled by women and in which at least 51% of the stock is owned by one or
more women.

H. MWBE — Minority or Women Business Enterprise
GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals presented below to promote
minority/women opportunities within the City.
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II1.

Iv.

These goals comprise the framework for those activities to be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned firms in obtaining
contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national origin, sex, age, ancestry or
handicap, shall have equal opportunity to City contracting activities.

To award, of the total annual City contract dollars expended, 10 percent to MBE and 5 percent to WBE for
construction; for goods and services, 5 percent WBE and 5 percent MBE.

SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies, funded in whole or in part
with Federal, State, and City funds, the following activities will be undertaken. In addition on a regular basis, the City of
Newton will distribute to its listing of MWBEs and SOMWBA, a summary of upcoming contract opportunities which
are subject to the City's MWRBE Plan.

A,

Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally advertised within local,
regional, minority and special interest publications at least 14 days prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will be distributed to
appropriate SOMWBA or City certified firms at least 14 days prior to the bid opening date.

Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to appropriate! SOMWBA or
City certified firms Responding MWBE firms will be considered for contract award within the bounds of
generally accepted management practice or with the applicable procurement law relating to securing the lowest
cost and best services available.

Procurement of Supplies

The City of Newton will (where feasible) utilize MWBESs for the procurement of supplies in accordance with
City purchasing procedures. These efforts will be documented and reported to MCAD, and the Mayor's office
on a quarterly basis.

CONSTRUCTION ACTIVITIES:

Goals

The City of Newton bid documents and contracts with an estimated value over $50,000 will contain the City's
goal of 10% for MBE and 5% for "WBE utilization for subcontracts,

Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will hold a pre-bid
conference 5-7 days prior to the bid opening date for all City construction contracts and subcontracts with an
estimated value over $50,000.

The pre-bid conference will provide an opportunity for contractors to: review and clarify the technical
requirements of the projects, review the City's MWBE Plan; and review Equal Opportunity requirements. The
City will advertise this conference and extend invitations to interested contractors as part of the notice of
solicitation.
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Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a certification of
intent to be completed by the bidder swing his/her intent to comply with the City's MWBE Plan. Failure to
include this certification shall be an informality which may be waived if such certification is received prior to
the award of the contract.

Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan detailing how it will comply
with the MWBE Plan

Monitoring

Throughout the duration of the contract, the City of Newton through its Contract Compliance
Officer, will monitor the progress and activities of all contractors and subcontractors as they
attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the City of Newton
reserves the right to designate contractor, after a hearing, as ineligible for future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIBILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton will have the
overall responsibility for the implementation of Newton's MWBE Plan. This responsibility includes the
development, management, dissemination of information; the provision of technical assistance to minority
firms including clarification of procedures to be implemented, maintenance of relevant documentation;
completion of reporting requirements; and performance of monitoring and evaluation activities; and
maintenance and updating of listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for construction, professional
services and supplies and shall coordinate the implementation of the MWBE Plan with other City departments.
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1I.

IIT.

Iv.

THE CITY OF NEWTON, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

The requirements hereinafter set forth apply to construction contracts which involve an expenditure by the City of
$50,000 or more.

For purposes of this contract "minority” refers to Asian Americans, Black, Hispanics American Indians and Cape
Verdeans. The City refers to the- City of Newton

During the performance of this contract the Contractor and all of (his) Subcontractors (hereinafter collectively referred to
as the Contractor) , for himself, his assignees, and successors ,in interest, agree as follows:

L

In connection with the performance of work under this contract, the Contractor shall not discriminate against
any employee or applicant for employment because of race, color, religious creed, national origin, age or sex. The
aforesaid provision shall include, but not be limited to, the following: layoff; termination; rates of pay or other forms
of compensation; conditions or privileges of employment; and the selection of apprenticeship. The Contractor shall
post hereafter in conspicuous places, available for employees and applicants for employment, notices to be provided
by the City setting forth the provisions of the Fair Employment Practices Law of the Commonwealth (MGL Chapter
151B) . (See Attachment A)

In connection with the performance of work under this contract, the Contractor shall undertake in good faith,
affirmative action measures designed to eliminate any discriminatory barriers in the terms and conditions of
employment on the grounds of race, color, religious creed, national origin, age or sex, and to eliminate and remedy
any effects of such discrimination -.in the past. Such affirmative action shall. entail positive and aggressive measures
to ensure equal employment: opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 'Layoff
or termination, rate of compensation, and in-service or apprenticeship training programs. This affirmative action
shall. include all action required to guarantee equal employment opportunity for all persons, regardless of race, color,
religious creed, national origin, age or sex. A 'purpose of- this provision is to ensure to the fullest extent possible an
adequate supply of skilled tradesmen for this and future City public construction projects

As part of this obligation of remedial action under the foregoing section, the contractor shall maintain on this project
anot less than 5 percent ratio of minority employee man hours to total man hours in each job category, including, but
not limited to, bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, and those
"classes of work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.

In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on
referrals, from the Contractor's affirmative action program approved by the City, traditional referral methods utilized
by the construction industry, and referrals from agencies, not more than three in number at any one Lime, designated
by the Liaison Committee or the City.

At the discretion of the City, there may be established for the life of this contract a body to be known as the Liaison
Committee, The Liaison Committee shall be composed of the Compliance Officer and one representative each from
the Departments administering this project, heremafter called the administering Departments, and such other
representatives as may be designated by the City.

The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal employment opportunity officer)
shall recognize the Liaison Committee as the affirmative action body, and shall establish a continuing working
relationship with the Liaison Committee on all matters related to minority recruitment, referral, employment and
training.

The Contractor shall prepare manning tables on a quarterly basis.* These shall be broken down into projections, by
week, for workers required in each trade. Copies shall be furnished one week in advance of the initiation of work and
quarterly thereafter to the City and to the Liaison Committee.

Records of employment referral orders, prepared by the Contractor, shall be made available to the
City and to the Liaison Committee on request.
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5. The contractor shall prepare weekly reports in a form approved by the City of hours worked in each trade by each
employee, identified as minority or non-minority. Copies of these reports shall be provided at the end of each week
to the City and to the Liaison Committee.

*1If job 1s less than three months, prepare for length of job.

VL If the Contractor shall use any sub contractor on any work performed under this contract, he/she shall Lake
affirmative action to negotiate with qualified minority subcontractors. This affirmative action shall cover both
pre-bid and post-bid periods. It shall include notification to the State Office of: Minority Business Assistance
or As designee, while bids are in preparation, of all products, work or services for which the Contractor
intends to negotiate bids.

VII In the employment of journeyman, apprentices, trainees, and advanced trainees, the Contractor shall give preference
to citizens of the Commonwealth who have served in the armed forces of the United States in time of war and have
been honorably discharged therefrom or released from active duty therein, and who are qualified to perform the work
to which the employment relates, and, secondly to citizens of the Commonwealth generally, and, if such cannot be
obtained in sufficient numbers, then to citizens of the United States

VIIL A designee of the City and a designee of the Liaison Committee shall each have the right of access no the
Construction site,

3¢, Compliance with Requirements
The Contractor shall comply with the provisions of Chapter 151B of the Massachusetts General Laws,

which are herein incorporated by reference and made as amended by Executive Order 227, and of Chapter
151B as amended, of the Massachusetts General Laws, both of which are herein incorporated by reference
and made a part of this contract.

X. Non-Discrimination
The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not
discriminate on the grounds of race, color, religious creed, national origin, age or sex in employment practices, in
the selection or retention of sub-contractors, or in the procurement of materials and rentals of equipment.

X1 Solicitations for sub-Contracts and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be
performed under a subcontract or for the procurement of materials or equipment, each potential subcontractor or
supplier shall be notified in writing by the Contractor of the Contractor's obligations under his contract relative to
non-discrimination and affirmative action.

XII. Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio and specific action
steps contained in the City of Newton, Massachusetts Supplemental Equal Employment--
Opportunity Anti-Discrimination and Affirmative Action Program. The Contractor receiving the
award of the contract shall be required to obtain from each of its subcontractors and submit to the
contracting or, administering agency prior to the performance of any work under said contract a
certification by said subcontractor, regardless of tier, that it will comply with the minority manpower
ratio and specific affirmative action steps contained in the City of Newton Massachusetts
Supplemental Equal Employment Opportunity Anti -Discrimination and Affirmative Action

Program.
XIIL Contractor's Certification
A Contractor's' certification form must be signed by all successful low bidders prior to award by the City. A
Contractor shall not be eligible for award of a contract unless the contractor has executed and submitted the

Contractor's Certification, which shall be deemed a part of the resulting contract. (See Attachment B)

XIv. Subcontractor's Certification
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Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit: to
the Prime Contractor a subcontractor's certification setting forth the  subcontractor's compliance with this program,
which shall be deemed a part of the resulting subcontract. (See Attachment C)

XV. Compliance - Information, Reports and Sanctions
1. The Contractor will provide all information and reports Required by the administering department or, the City

on instruction issued by either of them and will permit access to its facilities and any books, records, accounts
and other sources of information which may be determined by the City to affect the employment of personnel.
This provision shall apply only to information pertinent to the City's supplementary affirmative action contract
requirements. Where information required is in the exclusive possession of another who fails or refuses to
furnish this information, the Contractor shall so certify to the administering department or the City as
appropriate and shall set forth what efforts he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the General Contractor or
any Subcontractor may not-, be operating in compliance with the terms of this Section, the City directly, or
through its designated agent, shall conduct: an appropriate investigation, and may confer with the parties, to
determine if such Contractor is operating in compliance with the terms of this Section. If the City or its agent
finds the General Contractor or any Subcontractor not in compliance, it shall make a preliminary report on
non-compliance, and notify such Contractor in writing of such steps as will in the judgement of the City or its
agent bring such Contractor into compliance. In the event. that such Contractor fails or refuses to fully perform
such steps, the City shall make a final report of non-compliance, and recommend to the administering
department the imposition of one or more of the sanctions listed below. If, however, the City believes the
General Contractor or any Subcontractor has taken or is taking every possible measure to achieve compliance, it
shall not make a final report of non-compliance. within fourteen days at the receipt of the recommendations of
the City, the administering department shall move to impose one or more of the following sanctions, as it may
deem appropriate to attain full and effective enforcement:

(a) The recovery by the administering department from the General Contractor of 1/100 of 11 of the
contract award price or $1000 whichever sum is greater, in the nature of liquidated damages or

if a Subcontractor is in non-compliance, the recovery by the administering department from the General
Contractor, to be assessed by the General Contractor as a back charge against the Subcontractor, of 1/10 of 1%
of the sub-contract price, or $400 whichever sum is greater, in the nature of liquidated damages, for each week
that such party fails or refuses to comply

(®) The suspension of any payment of part thereof due under the contract until such time as the General
Contractor or any Subcontractor 1s able to demonstrate his compliance with the terms of the contract,

(c) The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or
any Subcontractor is able to demonstrate within a specified time his/her compliance
with the terms of the City's affirmative action construction contract requirements; OR,

(d) The denial to the General Contractor or any Subcontractor of the right to participate in any future
contracts awarded by the administering department for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the contract. has been terminated),
a Contractor is able to demonstrate that he/she is in compliance with this section, he/she may request the City to
suspend the sanctions conditionally pending a final determination by the City as to whether the Contractor is in
compliance. Upon final determination of the City, the administrating department, based upon the recommendation
of the City, shall either lift the sanctions or continue them.

4 Sanctions enumerated under Section X'V shall not: be imposed by the City except after the General Contractor or
Subcontractor have had an opportunity for full and fair hearing with City. The non-compliance investigation shall
be initiated without prior notice to the contractor. Any sanctions to be imposed shall be, _set forth fully and completely
in writing, and may then be appealed to t-he City in writing by the Contractor.

XIV. Severability

The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any court
of competent jurisdiction, the decision of such court. shall not, affect or impair any of the remaining provisions.
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FAIR EMPLOY

ENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

e to print or circulate any advertisement or use any
application form which directly or indirectly specifies
any limitation on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age,
ancestry or disability.

e to discharge or refuse to hire arty individual on file
basis of their race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry, or
disability.

e to discriminate against any individual in matters
relating to compensation, terms, conditions, or
privileges of employment because of their race, color,
religious creed, national origin, sex, sexual orientation,
age, ancestry or disability.

e o require a woman to leave her job at some arbitrary
stage in her pregnancy or to refuse to let her return to
work until a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

to require an employee to remain at work during any day
or part thereof that s’he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to fumnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to
furnish information, written or oral, concerning.- A) an
arrest, detention or disposition regarding a violation of
law in which no conviction resulted; B) a first conviction
for any of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for
a misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within
the five years immediately before the date of application.

RETALIATION
It is illegal to retaliate against any person because s’/he has opposed any practices forbidden under this Chapter or because s/he has
filed a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or
coerce the doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT

151B:1,18 The term "sexual harassment” shall mean sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature when (a) submission to or rejection of such advances, requests or conduct is
made either explicitly or implicitly a term or condition of employment, or as a basis for employment decisions: (h)
such advances,, requests or conduct have the purpose or effect of unreasonably interfering with an individual's
work performance by creating an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office:

One Ashburton Place
Room 601

Boston, MA 02108
(617) 727-3990

Springfield office:

436 Dwight Street
Suite 315

Springfield, MA 01103
(4 13) 739-2145

THE MASSACHUSETTS COMMIISSION AGAINST DISCRIMINATION
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Attachment B
CITY OF NEWTON

Contractors Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following certification, which is
deemed a part of the resulting contract.

CONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name

it tends to use the following listed construction trades in the work under the contract

and
2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and
3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of

any subcontract under this contract the subcontractor certification required by these bid conditions

(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.
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Attachment C
CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit to the Prime
Contractor the following certification, which will be deemed a part of the resulting subcontractor.

SUBCONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name
1t tends to use the following listed construction trades in the work under the contract

and

will comply with the minority manpower ration and specific affirmative action steps contained herein; and

will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of any
subcontract under this contract the subcontractor certification required by these bid conditions

Pursuant to M.G 1. Ch. 62C, Sec. 49A, T certify under the penalties of perjury that, to the best of my knowledge and belief, T am
in compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding and
remitting child support.

(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime contract, no
subcontract shall be executed until an authorizee representative of the Administrative Agency administering this project has
determined in writing, that the said certification has been incorporated in such subcontract, regardless of tier, Any subcontract
executed without such written approval shall be void.

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded mmediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.

END OF SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for tiyenpat of wages to laborers and mechanics emplogddruhe
Contract.

Other duties and requirements of law which maylm®ospecified in this section apply and are inhéygoart of the
Contract.

WAGE RATES

The rate per hour to be paid to meclsgmipprentices, teamsters, chauffeurs, and labeneptoyed on the Work shall
not be less than the rate of wages in the attatiedmum Wage Rates" as determined by the Commissiof Labor
and Industries. This schedule shall continue tthbeninimum rate of wages for said employees dutiedife of this
Contract.

Keep posted on the site a legible copy of saiddulee Keep on file the wage rates and classificatiof
labor employed on this Work in order that they rbayavailable for inspection by the Owner, Admiratr, or the
Architect.

Apprentices employed pursuant to this determinatiomage rates must be registered and approvekleby t
State Apprenticeship Council wherever rates forjeymen or apprentices are not listed.

Pay reserve police officers employed on the Woekgtevailing rate of wages paid to regular poliffeeers
as required by M.G.L. c 149, Sec. 34B, as amer@lech police officers shall be covered by Workme@smpensation
Insurance and Employers Liability Insurance byG@matractor.

The Contractor and all subcontractors shall, oreakly basis throughout the term of the contraciyidle to
the City of Newton certified payroll affidavits vBting compliance with M.G.L. c.149, Sec. 27, 27Ada27B.

The Contractor and all subcontractors shall progidgatement of Compliance within 15 days of the
completion of its portion of the work. This statemehall be submitted to the Owner on the form tbatsewhere in this
section.

The Contractor shall maintain accurate and compésterds, including payroll records, during the Cact
term and for three years thereafter. Filings madthe Contractor pursuant to Clauses 47, 48 amf 4% General
Conditions shall be deemed to constitute compliavitie State filing requirements under the MassaettasPrevailing
Wage Law.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY
Lisuterwnt Governor

Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON

JOANNE F, GOLDSTEIN
Secmtuay of Lab or wnd Wodkdoras Developmert

GEORGEE. MOEL
Director of Laber

HEATHERE.ROWE
eting

Cormmussiorer of|

Divisien of Ocupstional § ety

Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal

Roof.

Job Location: Waban Hill Road North

Classification Effective Dates and Total Rates
Construdion
(2 AXLE) DRIVER - EQUIPMENT 12/01/2010 $45.530 06/01/2011 $46.280 12/0172011 $46.940
06/01/2012 $47.500 12/01/2012 $43.620
(3 A¥LE)DRIVER - EQUIPMENT 12/01/2010 $45 600 06/01/2011 $46.350 127012011 $47.010
06/01/2012 $47.660 12/01/2012 $43.690
(4 & 5 AYLE) DRIVER - EQUIFMENT 12/01/2010 $45720 06/01/2011 $46.470 12/0172011 $47.130
06/01/2012 $47.730 12/01/2012 $48.810
ADS/SUBMERSIBLE PILOT 0&/01/2010 $104.640 08/01/2011 $108.760
AIR. TRACK OPERATOR 12/01/2010 $49.850 06/01/2011 $50.850 1270142011 $52.100
ASBESTOS REMOVER. - PIPE / MECH. EQUIPT 12/01/2009 $40.250
ASPHALTRAKER. 12/1/2010 $489.350 06/01/2011 $50.350 127012011 $51.600
ASPHALT/C ONCRETE/CRUSHER PLANT-ON SITE 1212010 $60.930
BACKHOEFRONT-END LOADER 1a/01/2010 $60.930
BARCO-TYPE JUMPING TAMPER. 12/01/2010 $49.350 06/01/32011 $50.350 120172011 $51.600
BLOCK PAVER, RAMNER / CURE SETTER 12/01/2010 $49 850 06/01/2011 $50.850 12012011 $52.100
BOLER MAKER ol/1/2010 $55.850
APPRENTICE: BOILERMMAKER. - Local 29
Ratio Step 1 2 3 4 5 6 7 g
15 % 65.00 6500 7000 75.00 2000 25.00 9000 9500

Apprentice wages shall be o less than the following :
Step 1942 6623 42.6613544 5414546 4315548 3116350 20075 52.08/8553 97

BRICK/STOME/ARTFICIAL MASCHNR Y (INCL. Ma SOMREY 0210142011 $70.000 03/01/201L $70.500
WATERPROOFING ) 02/01/2012 $73.000

APPRENTICE: BRICK/PLASTER/CEMENT MASON - Local 3 Newton

Ratis  Stp 1 2 3 4 5

1.5 Ve s0.00 60.00 70.00 20.00 8000

Apprentice wages shall be o less than fhe following
Step 1§47 8028 52 423557 04446 1 6675966 28

BULLDOZER/GRADER/SCRAFER. 12/01/2010 $60.630

CAISSO0N & UNDERPINNING B OT TOW WA 12/01/2010 $50.250 06/01/3011 $51.250
CAISS0N & UNDERPINMING LARB ORER 12/01/2010 $49.100 06/01/2011 $50.100
CAISEON & UNDERPINMNING TOF MAN 1270172010 $49.100 06/01/2011 $50.100
CARBIDE CORE DRILL OPERATOR 120172010 $49.350 06/01/2011 $50.350
CARPENTER 08/01/2010 $55.360 03/01/2011 $56.230

03/01/2012 $58.430

Defol/2011 $73.000

1a/0152011 $52.500
12012011 $51.350
1zfolaz2011 $51.350
1zfota2011 $51.600
0w/aL/2011 $57.360

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have

an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 Wage Request Number: 20110222-024

Page 1 of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY
Lisuterwnt Governor

Awarding Authority: Newton Dept. of Public Works

Contract Number: 11-58 City/Town: NEWTON

JOANNE F, GOLDSTEIN
Secmtuay of Lab or wnd Wodkdoras Developmert

GEORGEE. MOEL
Director of Laber

HEATHERE.ROWE
eting

Cormmussiorer of|

Divisien of Ocupstional § ety

Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal

Roof.

Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates

APPRENTICE:  CARPENTER - Zome 2 Eastern VI

Ratin Step 1 2 3 4 5 g ) g

15 k3 50.00 60.00 70.00 75.00 2000 20.00 90.00 90.00

Apprentice wages shall be 1o less than the following:
Step 1$25 5412878 7113541 1 204542 7115545 3716845 8747% 50 6172350 61

CEMENT M&SONR Y/FLASTERING 02/01/2011 $68.070 08/01/3011 $70.770
CHAIN SAW OPERATOR 120172010 $49.350 06/01/2011 $50.350
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES L2/01/2010 $61.950
COMPRESSOR. OPERATOR L2/01/2010 $49.690
DELEADEF. (BRIDGE) 01012011 $64.410 07/01/2011 $65.410
07/01/2012 $67.410 01/01/2013 $63.410
APPRENTICE:  PAINTER Local 35 - BRIDGES/TANKS
Ratin Step 1 2 3 4 5 g T g
11 Ve s0.00 53.00 60.00 65.00 Jo0.00 73.00 80.00 000
Apprentice wages shall be 1o less than the following Steps are 750 hrs
Step 1428 3172936 .86/3530 0 114441 1615851 5106353 6617555 81729601 1
DEMO: ADZEMAN La/01/2010 $49.100 06/01/2011 $50.100
DEMO: BACKHOE/LOADERHAMMER OPERATOR 12/01/2010 $50.100 06/01/3011 $51.100
APPRENTICE: LABORER Demo Backhoe/LoaderHaramer Operator
Ratio Step 1 2 3 4
1.5 kS 60.00 7000 20.00 90.00

Apprentice wages shall be o less than the following :
Step 1§37 4272540 6413543 7914446 95
DEMO: BURNERS 1270172010 $49.850 06/01/2011 $50.850
ALPPRENTICE: LABORER Demo Bumers
Ratin  Stp 1 2 3 4
1.5 Yo 60.00 7000 &0.00 50.00
Apprentice Wages shall be no less than the following:
Step 1937 33123 40.46/3343.5014§46.72

DEMO: COMCEETE CUTTER/SAWYER. L2/01/2010 $50.100 06/01/2011 $51.100
DEMO: JACKHAMMER OPERATOR. 12/01/2010 $49.850 06/01/2011 $50.850
DEMO: WRECKING LABORER L2/01/2010 $49.100 06/01£2011 $50.100

APPRENTICE: LABORER Demo Wrecking Laborer
Ratio  Step 1 2 3 4
1.5 Yo 60.00 7000 2000 50.00
Apprentice wages shall be o less than the following :
Step 1936 38/2539 8413542 9914446 05
DIFECTIONAL DRILL MACHINE OFERATOR 120172010 $60.630
DIVER. 0a/01/2010 177440 0s/01/2011 $80.190

02/01/2012 $71.540
12012011 $51.600

0l/L2012 $66.410

laoLa01l $51.350
1a/0152011 $52.350

1zfotazo011 $52.100

1zfoLaz011 $52.350
lzoLa2011 $52.100
12/0172011 $51.350

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have

an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.

Issue Date:  02/22/2011 Wage Request Number: 20110222-024
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the Seemtrry L E, GOLDSTELN
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY GEORGEE. MOEL
Lisuterwnt Governor Director of Laber

HEATHERE.ROWE
eting

Cormmussiorer of|

Divisian of Ocmapationsl § afety
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.
Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates
DIVER. TENDER. 0s/01/2010 $62.570 08/01/2011 $65.320
DIVER. TEMDER (EFFLUEMNT) 0s/01/2010 $82.330 08/01/2011 $86.460
DIVER/SLURRY (EFFLUENT) 0&/01/2010 $104.640 08/01/2011 $108.760
ELECTRICIAN 09/01/2010 $67.040 03/01/2011 $68.200
APPRENTICE: ELECTRICIAN - Local 103
Ratin Step 1 2 3 4 5 [} 7 8 9 10
B L Yo 40.00 40.00 45.00 45.00 5000 55.00 60.00 6500 T0.00 7500
Apprentice wages shall be no less than the following Steps: App Prior 17103, 30/35040/4505005 5563170775080
1936 1312936 1313543 5674543 .56/ 5845 7016547 £317 540 97/8552.1 003542401 0$56.37
ELEVATOR CONSTRUCTOR o1/01/2011 $da.600 01/01/2012 $63.180
APPRENTICE: ELEVATOR CONSTRUCTOR. - Local 4
Ratio Step 1 2 3 4 5
11 Ve s0.00 53.00 65.00 70.00 20,00
A pprentice rates shallbe no less than the fallo wing Steps 1.2 are 6 1o, Steps 35 ae 1 year
Step 1434 26/28 43 7613542 2614451 4115456 50
ELEVATOR CONSTRUCTOR HELPER 01/01/2011 $52.830 01/01/2012 $54.330
FENCE & GUARDRAIL ERECTOR 12/01/2010 $49 350 06/01/2011 $50.350 127012011 $51.600
FIELD EMNG. - INST. PERSON (BLD G, SITE, HVY CONST) L1/0172010 $58.140 05/01/2011 $59.380
FIELD ENG. - ROD PERSOMN (BLDG, SITE, HVY COMST) t1/01/2010 $43 200 05/01/2011 $42.930
FIELD EMG.-CHIEF OF FARTY (BLDG, SITE, HV ¥ CONST) L1/01/2010 $59.520 05/01/2011 $60.770
FIRE ALARIM INSTALLER 09/01/2010 $67.040 03/01/2011 $63.290
FIRE ALAFRIM REPA TR / MAINTEMANCE 09/01/2010 $55.050 03/01/2011 $56.300
FIREMAN (ASST. ENGIMNEER) 12/1/2010 $54.840
FLAGGER & SIGMNALER 12/01/2010 $38.050 06/01/2011 $39.050 127012011 $39.050
FLOORCOVERER. 0g/01/2010 $60.330 03/01/2011 $61.130 09/mL2011 $62.380
03/01/2012 $63.630
APPRENTICE: FLOORCCVERER - Local 2168 Zone I
Ratin Step 1 2 3 4 5 [} 7 8
11 Yo 50.00 5500 60.00 65.00 7000 75.00 80.00 8500
Apprentice rates shallbe no less than the following: Steps ars 750 hrs.
Step 1927 91/2820.72/3$40.1 214442 00/ 5445 70i6347 52171$51.22/3$53.04
FORK LIFT/CHERRY PICKEE. 120172010 $60.930
GENERATOR/AIGHTING PLANT/HEATERS L2/1/2010 $489.690
GLAZIER. (GLA 53 PLANE/AIR B ARRIER/ANTERIOR SYSTEMS) 01/01/2011 $53.910 07/01/2011 $54.910 010172012 $55.910
07/01/2012 $56.910 01/01/2013 $57.910

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page3 of 10

Project Manual #11-58 — Waban Hill Reservoir Imgnments - Roof Replacement
Page 50 of 118



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY
Lisuterwnt Governor

Awarding Authority: Newton Dept. of Public Works

Contract Number: 11-58 City/Town: NEWTON

JOANNE F, GOLDSTEIN
Secmtuay of Lab or wnd Wodkdoras Developmert

GEORGEE. MOEL
Director of Laber

HEATHERE.ROWE
eting

Cormmussiorer of|

Divisien of Ocupstional § ety

Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal

Roof.

Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates

APPRENTICE:  GLAZIER - Local 35 Zons 2

Ratin  Step 1 2 3 4 5 § 7 g
11 % 50.00 55.00 60.00 65.00 70.00 73.00 3000 90.00
Apprentice wages shall be 1o less than the following: Steps are 750 hrs.
Step 124 06128 31 083532 7104934 335544 1616345 TE1$47 413350 66

HOISTING EMGINEFR/CRANES/GRADALLS 12/01/2010 $60.980

APPRENTICE: HOIST/PORT.ENG.- Local 4

Ratin Step 1 2 3 4 5 [} 7 8
1.6 Yo 55.00 60.00 65.00 70.00 7500 80.00 85.00 Q0,00
Apprentice wages shall be o less than the following :

Step 1931 3323454713547 41/4540 351551 2016953 22075 55.16/8557.10

HVAC(DUCTWORK) 02/01/2011 $65.170 0g/o1/2011 $66.420
0a/01/2012 $68.920 02/01/2013 $70.170
HVAC(ELECTRICAL CONTROLS) 08/01/2010 $67.040 03/01/2011 $65.290
HVAC(TESTING AND BALANCING - AIR) 02/01/2011 $65.170 0s/ols2011 $66.420
08/01/2012 $68.920 02/01/2013 $70.170

HVAC(TESTING AND BALANCING -WATER) 08/01/2010 $68.730
HVACMECHANIC 08/01/2010 $68.730
HYDRAULIC DRILLS 12/01/2010 $48.850 06/01/3011 $50.850
INSULATOR (PIFES & TAMKS) 0&/01/2010 $61.660

APPRENTICE:  ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Ratin  Step 1 2 3 4

14 o 50.00 60.00 70.00 &0.00

Apprentice wages shall be no less than the followdng : Stepsare | year

Step 1937 34728 42. 2003447 0714451 93
IRONW ORKERAVELDER. 03/16/2010 $60.540

APPRENTICE: IRONWORKER - Local 7 Boston

Ratin Step 1 2 3 4 5 6

i Yo 60.00 7000 7500 80.00 8500 50.00

Apprentice wages shall be o less than the following ** Structural 1:6; Omarmental 1:4

Step 1946 32023 50.3513552.1 204953 38/5$35 6316957 41
JACKHAMMER. & PAVING BREAKER OPERATOR 12/01/2010 $49.350 06/01/2011 $50.350
LABCORER L2/01/2010 $49.100 06/01£2011 $50.100

APPRENTICE: LABORER - Zome 1

Ratio  Step 1 2 3 4
15 Yo 60.00 7000 80.00 G0.00
Apprentice wages shall be no less than the following :
Step 1936 38/2539 8413542 9914446 05
LADBORER: CARPENTER TENDER 120172010 $48.100 06/01/2011 $50.100

02012012 $67.670

02012012 $67.670

120142011 $52.100

1202011 $51.600
12/0172011 $51.350

1zfoLaz011 $51.350

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have

an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 Wage Request Number: 20110222-024
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DEVALL. PATRICK
Governor

TIMOTHY P. MURRAY
Lisuterwnt Governor

Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58

Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

As determined by the C
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

i under the pr

of the

City/Town: NEWTON

JOANNE F, GOLDSTEIN
Secmtuay of Lab or wnd Wodkdoras Developmert

GEOR!
Direct

HELT!
eting

GEE. MOEL
tor of Laber

HER.E.ROWE

Cormmussiorer of|

Divisien of Ocupstional § ety

Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal

Roof.

Job Location: Waban Hill Road North

Classification Effective Dates and Total Rates
LABORER.: CEMENT FINISHER. TENDER. 12/01/2010 $49.100 06/01/2011 $50.100 lzoLa011 $51.350
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2010 $49.100 06/01/2011 $50.100 12/0172011 $51.350
LARBORER: MASON TENDER 1270172010 $49.350 06/01/2011 $50.350 12/01/2011 $51.600
LABORER: MULTI-TRADE TENDER 12/01/2010 $49.100 06/01/2011 $50.100 12/0172011 $51.350
LARBCRER: TREE REMOWVER. 12/01/2010 $49.100 06/01/2011 $50.100 12/01/2011 $51.350
This classification applies to the wholesale remowal
of standing trees including all associated tdmming of branches and limbs, and applies to theremoval of branches at locations not on or around utility lines
LAZER. BEAN OPFERATOR L2/01/2010 $49.350 06/01/2011 $50.350 laoLa01n $51.600
MARBLE & TILE FINISHERS 02/01/2011 $58.270 03/01/2011 $50.270 0&/01/2011 $60.950
02/01/2012 $61.740
APPRENTICE: MWARELE & TILE FINISHER - Local 3 Mable & Tile
Ratis  Stp 1 2 3 5
1.3 k3 50.00 60.00 70.00 80,00
Apprentice wages shall be o less than the following : Stepe are 200 hrs.
Step 1541 582545113542 650455 2. 19/5§55.73
MARBLE MASONE TILELAYERS & TERRAZZO MECH 02/01/2011 $70.840 03/01/2011 $70.540 080172011 $73.040
02/01/2012 $74.030
APPRENTICE: WARBLE-TILE-TERRAZZO MECHANIC - Local 3 Ivarble & Tile
Ratio Step 1 2 2 s
13 Yo 50.00 60.00 70.00 5000
Apprentice wages shall be o s 55 than the following -
Step 1947 32023 52443557 0714§6 1 6915566 32
MECH. SWEEPER. OFERATOR (NON-CONSTEUCTION) 07/01/2010 $28.500 07/01/2011 $30.290
MECH. 3WEEPER. CPERATOR (ON CONST. BITER) La/01/2010 $60.630
MECHANICS MAINTEMNARNCE 1a/01/2010 $60.630
MILLWRIGHT (Zone 1) 04/01/2010 $55.850
APPRENTICE: MILLWERIGHT - Local 1121 Zone 1
Ratin Step i 2 3 5 [} 7
13 ¥ 50.00 5500 60.00 ) 75.00 &0.00 £5.00
Apprentice wages shall be no less than the followdng :
Step 1925 9528276313437 9914439 67/5442 3316344 511715 47.67/3$49.34
MORTAR. MIZEE. 120172010 $49.350 06/01/2011 $50.350 12/0172011 $51.600
OILER. (OTHER THAN TRUCK CEANES GFADALLY) 1270172010 $43.170
OILER. (TRUCK CRANES, GRADALLS) 12/01/2010 $46.330
OTHER POWER DRIVEN EQUIPMENT - CLASS II 12/01/2010 $60.630
PAINTER (BRIDGES/TANKS) 0i/m1/2011 $64.410 07/01/2011 $65.410 01/01/2012 $66.410
07/01/2012 $67.410 01/01/2013 $68.410

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have

Issue Date:

an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
‘Wage Request Number:

02/22/2011

20110222024
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
DEVALL.PATRICK As determined by the C issi under the provisions of the Seemtrry L E, GOLDSTELN
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

e OgRCEE R
SRR,
Division of Oecupational 5 ety
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.
Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates
APPRENTICE:  PAINTER Local 35 - BRIDGES/TANKS
Ratin Step 1 2 3 4 5 g ) g
11 Ve s0.00 53.00 60.00 65.00 o000 73.00 80.00 2000
Apprentice wages shall be oo less than the following : Steps are 750 hrs.
Step 1428 31/2$36.36/3535 0114441 16/5$51 5116353 6617355 81/8%960.1 1
PAINTER (SFRAY OR SANDBLAST, NEW) * 010172011 $55.310 00011 $56.310 D/0L2012 $57.310
* 1 30% or more of surfaces to be painted are new construction, 07/01/2012 $58.310 01/01/2013 £50.310
NEW paint rate shall be used.
APPRENTICE:  PAINTER Local 35 Zone 2 - SprayfSandblast - New
Ratio Step 1 2 3 4 5 [ 7 8
1:1 W 50.00 5500 60.00 65.00 70,00 15.00 £0.00 20.00
Apprentice wages shall be o less than the following :
Step 1§24 7672531 8513533 551443 5 2415445 1 4i5346 837548 53/2451 92
PAINTER (SFRAY OR SANDBLAST, REPAINT) 010172011 $53.370 07/01/2011 $54.370 01012012 $55.370
07/01/2012 $56.370 01/01/2013 $57.370
APPRENTICE: PAINTER Local 35 Zone 2 - SprayfSandblast - Repaint
Ratin Step 1 2 3 4 5 [} 7 8
11 Yo 50.00 5500 G0.00 65.00 7000 75.00 80.00 Q0,00
Apprentice wages shall be no less than the following :
Step 1923 79023 30. 7213532 320453 3 9815543 7216945 3875 46.98/8550.17
PAINTER (TRAFFIC MARK ING 5) 12/01/2010 $49.100 06/0172011 $50.100 12/0172011 $51.350
PAINTER / TAPER (RRUSH, NEW) * 01/01/2011 $53.910 07/01/2011 $54.910 010172012 $55.910
* If 30% or more of surfaces to be painted are new construction, NEW 0740142012 $56.010 01/01/201% £57.0910
paint rate shall beused
APPRENTICE: PATNTER - Local 35 Zone 2 - BRUSHNEW
Ratin Step 1 2 3 4 5 [} 7 8
11 K 50.00 3500 60.00 65.00 7000 75.00 3000 000
Apprentice wages shall be no less than the followdng : Steps are 750 hrs.
Step 1924 06728 31.02/3$32.7 112434 33/5444.1616345 737547 41/2$50.66
PAINTER / TAPER (BRUSH, REPAINT) 010172011 $51.970 07/01/2011 $52.970 01012012 $53.070
07/01/2012 $54.970 01/01/2013 $55.970
APPRENTICE:  PAINTER Local 35 Zone 2 - BRUSH REPAINT
Ratin Step 1 2 3 4 5 6 7 8
11 Yo 50.00 5500 60.00 65.00 7000 75.00 80.00 90,00
L pprentics wages shall be o less than the following Staps ars 750 hrs
Step 1923 0223300143531 540463 3.07/5§42 3016544 3313 45 86/3345 91
PANEL & PICKUP TRUCKS DRIVER 12/01/2010 $45.360 06/0172011 $46.110 12/0172011 $46.770
06/01/2012 $47 420 12/01/2012 §48.450
PIER AND DOCK CONSTRUC TOR (UNDERPINNING AND 03/01/2010 $62.570 08/01/2011 $65.320
DECE}
PILE DRIVER. 012010 $62.570 08/01/2011 $65.320

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page 6 of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the BN R AL DR TR

Secmtuay of Lab or wnd Wodkdoras Developmert

R R Massachuseits General Laws, Chapter 149, Sections 26 to 27H R B SER.
Lieuterwnt Governor Dirsetor of Laber

Cormmussiorer of|

HEATHERE.ROWE
eting

Division of Ocruptionsl 3§ ety
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.
Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates
APPRENTICE:  PILE DRIVER. - Local 56 Zome 1
Ratio Step 1 2 3 4 5 [} 7 8
13 Ve 60.00 63.00 70.00 75.00 20,00 25.00 90.00 9500
Apprentice wages shall be 1o less than the following :
Step 1946 7625 48 74135507 1ad5 2 65/ 5454 6716356 6473 58 62/2360.59
PIFEFITTER & STEAMFITTER 08/01/2010 $68.730
APPRENTICE:  PIPEFITTER. - Local 537
Ratin Step 1 2 3 4 5
e Yo 40.00 4500 60.00 70.00 8000
Lpprentice Rates-3tepl$33 4472443 3213550 20/45 54.90/ 535951 ** 1.3, 3:15; 1:10 thereafler / Steps are | y1.
Befrig/AC Mechanic #%1:1;1:2,2:4.5:6:4:8;5:10,6:1 2;7: 14;8:17,9:20,10:23(1ax)
PIFELAYER 120172010 $49.350 06/01/2011 $50.350 1zfotaz011 $51.600
PLUMBERS & GASFITTERS 08/01/2010 $67.500 03/01/2011 $67.500 080172011 $68.250
03/01/2012 $68.050 08/01/2012 $70.300 030142013 $71.550
APPRENTICE: PLUMBER.- Local 12
Ratin Step 1 2 3 4 5
i Yo 35.00 40.00 55.00 65.00 7500
Apprentice wages shall be 1o less than the following w412 26, 310, 4:14; 5195 e pe are | yr
Step 1930.01/2832.80/ 3541 5404847 317 Awllic$50.20 F3353.000 Swilic$55.98
PHEURA TIC CONTROLS (TENMF.) 08/01/2010 $68.730
PMEUNA TIC DRILL/TOOL OPERA TOR L2/01/2010 $49.350 06/01/2011 $50.350 laoLa01n $51.600
POWDERMAN &BLASTER 12/01/2010 $50.100 06/01/3011 $51.100 120142011 $52.350
POWER. SHOVEL/DERRICE/TRENCHING MACHINE 120172010 $60.930
PUMPF OPERATOR (CONCRETE) 1270172010 $60.950
PUMP OPERATOR (DEWATERING, OTHER) L2/01/2010 $49.690
READY MIX CONCRETE DRIVER. 05/01/2010 $41.080 05/01/2011 $41.690
RECLAIMERS 12/01/2010 $60.630
RESIDENTIAL WOQOD FRAME CARFENTER ** 04/01/2009 $35.620
** The Residential Wood Frame Carpenter classification applies only
to the construction o f new, wo od frame residences that do not excesd
four stories including the hasemnent.
Az of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER. mte.
APPRENTICE: CARPENTER (Residential Wood Frame) - Zone 2
Ratin Step 1 2 3 4 5 [} 7 8
1.5 k3 60.00 60,00 65.00 70.00 7500 20.00 &5.00 90,00
Apprentice wages shall be o less than the following :
Step 142013728 26.04/3$27 2312428 43/5429 6316330 337$32.03/8$33.22
RIDE-ONMOTORIZED BUGGY OPERATOR 1270172010 $49.350 06/01/2011 $50.350 12012011 $51.600

ROLLERSSFREADER/MULCHING MACHINE 120172010 $60.630

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.

Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page 7 of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL.PATRICK As determined by the C issi under the provisions of the Seemtrry L E, GOLDSTELN
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

o LR
TATERE ROV
Divisicn of Oemupational § afety
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.
Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates
ROOFER. (IncRoofer Waterproofng &Roofer Damproofg) 02/01/2011 $54.860 08/01/2011 $55.860 0212012 $56.860
08/01/2012 $57 860 02/01/2013 $53.860
APPRENTICE: ROOFER - Local 33
Ratin Step 1 2 3 4 5
b k3 50.00 60,00 65.00 75.00 2500
w15, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1 Step 1122000 hrs.; Steps 2-5 are 1000 hrs.
& pprentice mates no less thar: Step 1$30.41/2840 64134 42 4114545 9 7/5$49 53
ROOFER SLATE / TILE /PRECAST CONCRETE 02/01/2011 $55.110 08/01/2011 $56.110 020172012 $57.110
03/01/2012 $58.110 02/01/2013 $59.110
APPRENTICE:  ROOFER (SlateiTile/Precast Concrete) - Local 33
Ratin  Stp 1 b 3 4 5
o Yo 50.00 60,00 65.00 75.00 2500
Apprentices wages shall be paid no less than the following:
Step 1$30 5425 40.79/3542 5814§46.16/5§49.74
SHEETMETAL WORKER 02/01/2011 $65.170 08/01/2011 $66.420 0212012 $67.670
08/01/2012 $68.920 02/01/3013 $70.170
APPRENTICE: SHEETMETAL WORKER -Local17-A
Ratin Step 1 2 3 4 5 6 7
14 Yo 40.00 4500 50.00 60.00 6500 75.00 8500
Apprentice wages shall be mo less than the following Steps 1-3 are | year; Steps 4.7 are 6 mos
Step 1928 36/2834.40/3837 3814442 38/ 5445 0116350 2773 55.03
SIGNERECTOR 06/01/2009 $37.730
APPRENTICE:  51GM ERECTOR.- Local 35 Zone 2
Ratio Step 1 2 3 4 5 [ 7 8 @
1:1 k3 50.00 5500 60.00 65.00 000 75.00 £0.00 £5.00 o000
Apprentice wages shall be no less than the following : Steps are 4mos
Step 1919 4225231203524 3604525 6075530 346531 _52r$32.82/853406/9535.30
SPECIALIZED EARTH MOVING EQUIP < 535 TONS 12/01/2010 $45.820 06/01/2011 $46.570 1270142011 $47.230
06/01/2012 $47.830 12/01/2012 $43.910
SPECIALIZED EARTH MOVING EQUIP = 35 TONS 127012010 $46.110 06/01/2011 $46.860 1270142011 $47.520
06/01/2012 $48.170 12/01/2012 $49.200
SPRINKLER FITTER 0i/n1/z011 $70.550 09/01/2011 $71.350 0i/m1/2012 $71.500
03/01/2012 $72.250 09/01/2012 $73.250 01/0172013 $73.400
03/01/2013 $74.400
APPRENTICE:  SPRINKLER FITTER - Local 550
Ratin Step 1 2 3 4 5 [} 7 8 9 10
11 ¥ 40.00 4500 50.00 55.00 60,00 63.00 70.00 7500 &0.00 8500

Apprentice wages shall be no less than the following steps:
1436 202938 75/3$41 3074543 55/ 5546406548 B57$51 50/8$54.0 5955660/ 10§55.1 5

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page8 of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR. AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
DEVALL.PATRICK As determined by the C issi under the provisions of the Seemtrry L E, GOLDSTELN
Massachuseits General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY GEORGEE. MOEL
Lisuterwnt Governor Director of Laber

Cormmussiorer of|

HEATHERE.ROWE
eting

Division of Ocmapational § ity
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.

Job Location: Waban Hill Road North

Classification Effective Dates and Total Rates
STEAMBOILER. OPERATOR 12/01/2010 $60.630
TAMPERS, SELF-PROPELLED OR. TRAC TOR DEAWN 12/01/2010 $60.630
TELEC OMMUNIC ATION TECHNICTAN 09/01/2010 $55.050 03/01/2011 $56.300
APPRENTICE:  TELECOMMUNICATION TECHHNICIAN - Local 103
Ratio Step 1 2 3 4 5 6 7 H
11 W 40.00 4500 50.00 55.00 6000 63.00 7500 £0.00

Apprentice wages shall be o less than the following :
Step 1935 34728 374413439 0512440 64/ 5442 24i6343 3517547 05234365
TERRAZEQ FINISHER 3 02/01/2011 $69.840 03/01/2011 $60.340 DEfoL2011 $71.940
02/01/2012 $72.930
APPRENTICE: TERRAZZO FINISHER. - Local 3 Iatble & Tile

Ratin  Stp 1 2 3 4 5
13 % 50.00 6000 7000 8000 50,00
A pprentics wagss shall be 1o less than the following Steps are 200 hrs
Step 1$47 27128 517803856 3004960 8L/5$65.33
TEST BORING DRILLER. 12/01/2010 $50.500 06/01/2011 $51.500 1270142011 $52.750
TEST BORING DRILLEE. HELPER 12/1/2010 $489.220 06/01/2011 $50.220 127012011 $51.470
TEST BORING LABORER 12/01/2010 $49.100 06/01/2011 $50.100 12/01/2011 $51.350
TRACTORS/FPORTABLE STEAM GENERATORS 12/01/2010 $60.630
TRAILER S FOR. EARTH MOVING EQUIFMENT 12/01/2010 $46 400 06/01/2011 $47.150 12/01/2011 $47 810
06/01/2012 $43.460 12/01/2012 $49.400
TUNNEL WORK - COMPRESSED AIR 12/01/2010 $61.630 06/01/2011 $62.930 12012011 $64.1280
TUNNEL WOREK - COMFRESSED AIR (HAZ WASTE) 12/1/2010 $63.630 06/01/2011 $64.930 1212011 $66.130
TUNNEL WORK - FREE AIR 12/01/2010 $53.750 06/01/2011 $55.000 1270142011 $56.250
TUNNEL WOREK - FREE AIR (HAZ WASTE) La/1/2010 $55.750 06/01/2011 $57.000 1270142011 $58.250
VACHAUL 12/01/2010 $45.820 06/01/2011 $46.570 1270142011 $47.230
06/01/2012 $47.330 12/0172012 $43.910
WAGONDRILL OPERATOR 12/01/2010 $489.350 06/01/2011 $50.350 127012011 $51.600
WASTE WA TER PUMP OPERATOR 12/01/2010 $60.930
WATER METER INSTALLER. 09/01/2010 $67.500 03/01/2011 $67.500 0012011 $68.250
03/01/2012 $69.050 09/01/2012 $70.300 030172013 $71.550

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page 9 of 10
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THE COMMONWEALTH OF MASSACHUSETTS &N,

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMEN H[ & &L
DIVISION OF OCCUPATIONAL SAFETY E:*\ t\';r ¥
- A
Prevailing Wage Rates 55@\.,:3;.{#
DEVALL.PATRICK As determined by the C issi under the provisions of the spp ORINE T, GOLDATEIN
TIMOTHY P MURRAY Massachuseits General Laws, Chapter 149, Sections 26 to 27H GEORGEE NOEL
Lisularant Governor Director of Laber

HEATHER.E. EOWE
Actirg C

ormissorer of
Division of Ocmapational § ity
Awarding Authority: Newton Dept. of Public Works
Contract Number: 11-58 City/Town: NEWTON
Description of Work: Waban Hill Reservoir Roof Replacement Works - Removal of existing asphalt roof and installation of a new Metal
Roof.

Job Location: Waban Hill Road North
Classification Effective Dates and Total Rates

Additional Apprentice Information

Minirmum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-detemmined hourly wage mte established by the
Commissioner under the provisions oftheM GL. ¢ 149, g5 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
¢ 23,58 11E-11L

All apprentices must be registered with the Division of Apprenticeship Training in accordance with ML.G L. c. 23, Section 11,

Al seps are six months (1000 bovrs) wiless otherwise specified

* Ratios are expressed inallowahle number of apprentices to joumeymen or fraction thereof.

**  Multiple ratios are listed in the comment field,
**+  Thejob siteratio of 2 apprentices (APP) for every 3 journeymen (JW) is allowed as follows:

1M 1 APP; 2-3IM: 2 AFF, 4-6 JM: 4 APP; 7-0 M 6 APP; 10-12 JM: 8 APF; 13-15IWE: 10 AFP; etc
#*x The job siteratio of 2 apprentices (APP) for every 3 journeymen (J) 15 allowed a5 fllows:

1-2 M | APP; 3-4 IM: 2 APF, 5 JM: 3 APF; 6-7 IM: 4 APP, 8 IV 5 APF, etc.

This wage schedule must he posted at the work site in accordance with MG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed ahove, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Lahor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with guestions about the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dos/pw or at 617-626-6952.
Issue Date:  02/22/2011 ‘Wage Request Number: 20110222-024 Page 10 of 10
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 88 26 — 27

NOTICE TO AWARDING AUTHORITIES

‘The enclosed wage schedule applies only to thefgpproject listed at the top and will remaineffect for the duration of
the project.

"You should request an updated wage schedule fierdivision of Occupational Safety if you have npened bids or
selected a contractor within 90 days of the datesafance of the enclosed wage schedule.

"The wage schedule shall be incorporated in angrtidement or call for bids for the project for ahiit has been issued.

'Once a contractor has been selected by the awgadihority, the wage schedule shall be made aop#ne contract for that
project.

NOTICE TO CONTRACTORS
The enclosed wage schedule must be posted in @icanss place at the work site during the lifeledf project.

The wages listed on the enclosed wage schedulebaystid to employees on public works projectsndigas of whether
they are employed by the prime contractor, a fied-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phaghe @froject including the final clean-up. Contoastwhose only role is to
perform final clean-up must pay their employeeseating to this wage schedule.

All apprentices must be registered with the Masssetts Division of Apprentice Training in ordertie paid at the reduced
apprentice rates. If a worker is not registeredh wie Division of Apprentice Training, they musted the “total rate” listed
on the wage schedule regardless of experiencelbleskl. For further information, please call (51727-3486 or write to the
Division of Apprentice Training, 399 Washingtone&t, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law 821FB, a true and accurate record

must be kept of all persons employed on the pwiniks project for which the enclosed rates havenlpgevided. A Payroll Form
has been printed on the reverse of this page ahadies all the information required to be keptdny.lEvery contractor or
subcontractor is required to keep these recordpeskrve them for a period of three years frondtite of completion of the
contract.

In addition, every contractor and subcontractoeguired to submit a copy of there
weekly payroll records to the awarding authoritiisTis required to be done on a weekly
basis. Once collected, the awarding authorityss akquired to preserve those records for threesyea

In addition, each such contractor, subcontractquuinlic body shall furnish to the
Department of Labor & Workforce Development/Divisiof Occupational Safety within

fifteen days after completion of its portion of tlverk a statement, executed by the contractor,@tbactor or public body who
supervises the payment of wages, in the followorgt

STATEMENT OF COMPLIANCE

, 200

L, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persomzloyed by

on the
(Contractor, subcontractor or public body) (Builglior project)
and that all mechanics and apprentices, teamsteasffeurs and laborers employed on
said project have been paid in accordance with svdgéermined under the provisions
of sections twenty-six and twenty-seven of chapter hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STEET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:

(A) (B) Employer Contributions (F) (G)
[B+C+D+E] | [A*F]
Employee Name & Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. Wage (prev. wage) | Amount

(<€)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

END OF SECTION
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Technical Specifications

TABLE OF CONTENTS

SPECIFICATIONS

DIVISION 1 — GENERAL REQUIREMENTS

01010 - Summary of Work

01025 - Measurement and Payment
01030 - Special Provisions

01040 - Contract Coordination

01067 - Permits

01200 - Project Meetings

01210 - Preconstruction Conference
01300 - Submittals and Substitutions
01310 - Progress Schedules

01340 - Shop Drawings, Product Data and Samples
01370 - Schedule of Values

01400 - Quality Control

01567 - Environmental Protection

01630 - Product Options and Substitutions
01701 - Contract Closeout Requirements
01712 - Final Cleaning

01740 - Warranties and Bonds

DIVISION 7 — THERMAL AND MOISTURE PROTECTION

07610 — Sheet Metal Roofing

DRAWINGS

A-1 AND A-2 — Roof Drawings

2 Pages of Drawings (including cover page)
Must be obtained online at www.ci.newton.ma.us/bids
Or picked up at Purchasing Department, Room 204,
Newton City Hall, 1000 Commonwealth Avenue, Neweantre, MA 02459
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Waban Hill Reservoir Improvements- Roof Replacement Summary of Work
City of Newton
Engineer: Stantec Section 01010 - Page 10 of 1

SECTION 01010
SUMMARY OF WORK
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Description of Work.
B. Contract type.
C. Work sequence.
D. Use of premises.
1.02 DESCRIPTION OF WORK
A.  Work of this Contract comprises the removal and proper disposal of the existing asphalt shingle roofing
system at the Waban Hill Reservoir Central Core Building. Work also includes the installation of a
replacement metal roofing system.
1.03 CONTRACT TYPE
A. Construct the Work under a lump sum contract.

1.04 WORK SEQUENCE

A. Construct Work to complete project in an expeditious manner. Coordinate Progress Schedule and
performance with OWNER during construction.

1.05 USE OF PREMISES
A. CONTRACTOR shall limit use of premises for work, for storage, and for access, to allow:
1. OWNER occupancy on OWNER'S property.
2. Normal public use of public property, rights-of-way, etc.
3. Access to private property.
B. Coordinate use of premises under direction of ENGINEER.
C. Assume full responsibility for protection and safekeeping of products under this Contract.

D. Obtain and pay for use of additional storage or work areas needed for operations under this Contract.
PART 2 PRODUCTS

Not Used
PART 3 EXECUTION

Not used
END OF SECTION

Project Manual #11-58 — Waban Hill Reservoir Imgnments - Roof Replacement
Page 62 of 117



Waban Hill Reservoir Improvements- Roof Replacement Measurement and Payment
City of Newton
Engineer: Stantec Section 01025 - Page 10 of 1

SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01

A.

1.02

1.03

1.04

PROCEDURES

For lump sum items, the CONTRACTOR shall be paid in accordance with the progress schedule and
schedule of values on the basis of actual work accepted until the work item is completed. Upon completion of
the item, 100% of the lump sum price may be paid, less retained amounts.

All units of measurement shall be standard United States convention as applied to the individual items of work
as specified and as interpreted by the ENGINEER.

At the end of each day's work, the CONTRACTOR'S superintendent or other authorized representative of the
CONTRACTOR may meet with the Resident Project Representative and determine the quantities of unit price
and/or lump sum price work accomplished and/or completed during the work day.

Once each month the CONTRACTOR will prepare and sign an Application for Payment, and submit the
original and five (5) copies for review and signature of the Resident Project Representative and the
ENGINEER'S Construction Project Manager. These completed forms will provide the basis upon which
payment will be made to the CONTRACTOR.

SCOPE OF PAYMENT

Payments to the CONTRACTOR will be made for the actual quantities of the contract unit price items
performed and accepted in accordance with the Contract Documents. Upon completion of construction, if
these actual quantities show either an increase or decrease from the quantities given in the Bid, the contract
unit prices will still prevail, except as provided in the General Conditions, Supplementary Conditions or Special
Conditions.

No payment of any Application for Payment or of any retained percentage shall relieve the CONTRACTOR of
his obligation to repair or replace any defective parts of the construction or to be responsible for all damage
due to such defects during the construction period or the one-year correction period.

PARTIAL PAYMENTS

Partial payments shall be made monthly as the work progresses. All partial invoices and payments shall be
subject to correction in the final Application for Payment.

PAYMENT FOR MATERIAL DELIVERED

When requested by the CONTRACTOR, and at the discretion of the OWNER, payment may be made for all
or part of the value of acceptable, non-perishable materials and equipment which are to be incorporated into
the Work, which have not been used and which have been delivered to the construction site, and placed in
storage area acceptable to the OWNER. The Application for Payment shall be accompanied by such data,
satisfactory to the OWNER, that will establish the OWNER'S title to the material and equipment and protect
the OWNER'S interest therein, including insurance. Each subsequent Application for Payment shall include
an affidavit of the CONTRACTOR stating that all previous progress payments
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Waban Hill Reservoir Improvements- Roof Replacement Measurement and Payment
City of Newton
Engineer: Stantec Section 01025 - Page 11 of 2

PART 2

PART 3

3.01

3.02

3.03

received on account of the Work have been applied to discharge in full, all of the CONTRACTOR'S
obligations reflected in prior Applications for Payment. The OWNER shall have the right to deduct from the
next progress payment, an amount equal to payment for said material and/or equipment if reasonable and
adequate proof is not submitted.

Materials and equipment, when so paid for by the OWNER, shall become the property of the OWNER and in
the event of default on the part of the CONTRACTOR, the OWNER may use, or cause to be used, these
materials and equipment in the construction of the Work. The CONTRACTOR shall be responsible for any
damage to, or loss of, these materials and equipment. The amount paid by the OWNER shall reduce the
estimated amounts due the CONTRACTOR as the material is incorporated into the Work.

No partial payment shall be made for fuels, supplies, lumber, false work, or other expendable or temporary
materials, or on temporary structures of any kind which are not a permanent part of the Contract.

PRODUCTS
Not used.
EXECUTION
GENERAL

The items of work required by the General Conditions, Supplementary Conditions, Special Conditions and
Division 1 - General Requirements shall not be measured and paid separately, except as expressly indicated
therein, but shall be included in the prices bid for each unit and lump sum item.

The payment for various unit and lump sum items listed below shall include all materials, labor, tools,
equipment and incidental work necessary to complete the item in accordance with the plans and
specifications whether or not the particular work is mentioned in the following paragraphs.

ITEM 1 - METAL ROOFING SYSTEM- LUMP SUM

The lump sum price for Item 1 — Metal Roofing System shall constitute full compensation for work of the
Contractor including furnishing all labor, materials, tools, and equipment necessary to construct complete, as
indicated on drawings and specified, except for that work specifically included for payment under Item 2.

ITEM 2 — UNFORESEEN CONDITIONS ALLOWANCE — T&M/occurrence

The allowance for Iltem 2 — Unforeseen conditions Allowance, shall constitute full compensation for furnishing
all labor, materials, tools, and equipment necessary to complete the work required to remove and properly
dispose of any unknown and unforeseeable wood rot that is discovered and to furnish and install replacement
material. The allowance shall be a not to exceed amount of $7,500.00. Each occurrence shall be negotiated
on a time and materials basis.

END OF SECTION

Project Manual #11-58 Waban Hill Reservoir Improeeis - Roof Replacement
64 of 117



Waban Hill Reservoir Improvements- Roof Replacement Special Provisions
City of Newton
Engineer: Stantec Section 01030 - Page 10 of 1

SECTION 01030

SPECIAL PROVISIONS

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

WATER FOR CONSTRUCTION PURPOSES

In locations where water is in sufficient supply, the Contractor may be allowed to use water without charge for
construction purposes. The express approval of the Owner shall be obtained before water is used. Waste of
water by the Contractor shall be sufficient cause for withdrawing the privilege of unrestricted use.

If no water is available, the Contractor shall supply water at no additional cost to the Owner.
PIPE LOCATION

Pipe will be located substantially as indicated on drawings. Invert elevations as indicated on the drawings
refer to the bottom of the inside of the pipe. The right is reserved to the Owner, acting through the Engineer
to make such modifications as may be found desirable to avoid interference with existing structures or for
other reasons.

DIMENSIONS OF EXISTING STRUCTURES

Where the dimensions and locations of existing structures are of critical importance in the installation or
connections of new work, the Contractor shall verify such dimensions and locations in the field before the
fabrication of any material or equipment which is dependent on the correctness of such information.

OCCUPYING PRIVATE PROPERTY

The Contractor shall not enter upon nor occupy with men, equipment or materials any property outside of the
public highways or City easements, except after the consent of the owners or their agents.

COORDINATION WITH UTILITIES

The Contractor shall coordinate all work involving all local utilities. The Contractor shall satisfy himself as to
the existing conditions or the areas in which he is to perform his work. He shall conduct and arrange his work
so as not to impede or interfere with the work of other contractors working in the same or adjacent areas.

The Contractor shall also be responsible for coordinating any and all work performed by his subcontractors.

The Contractor shall coordinate utility locations through "Dig Safe" as specified in Section 01047.
CONNECTIONS TO EXISTING SYSTEM

The Owner will, upon 24-hour notice from the Contractor, assist the Contractor by locating and opening and
closing any and all valves required for draining or admitting water to the various sections of the main as
required to perform the proposed work. No damages shall be claimed by the Contractor for delays in
dewatering pipelines nor shall any damages claimed because of water leaking through closed valves after
dewatering is completed.
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Waban Hill Reservoir Improvements- Roof Replacement Special Provisions
City of Newton
Engineer: Stantec Section 01030 - Page 11 of 2

1.07

1.08

1.09

1.10

111

The cost of Owner's personnel providing assistance to the Contractor as stated above shall be incurred by the
Owner if said assistance is provided during the normal working hours (Monday through Friday, 7:00 A.M. to
3:30 P.M.) of the personnel. The cost of any assistance by City personnel required by the Contractor outside
of these normal working hours shall be incurred by the Contractor at the current rate of pay for overtime for
the personnel providing the assistance. The Owner shall bill the Contractor directly for providing this service.

MAINTENANCE OF TRENCH SURFACE

After backfilling and compacting the trench, the Contractor shall be responsible to keep the ground surface
dry and passable at all times until the surface has been restored to original conditions.

PROTECTION OF AQUIFER

The Contractor's attention is directed to the fact that the construction area is located within a sand and gravel
aquifer supplying groundwater to the existing well. The Contractor shall take extra precautions to ensure that
no pollutants enter the groundwater table within the construction area. The Contractor shall not store
hazardous fuels or other potential contaminants on the construction site and shall take immediate action if any
spills occur. This shall include removal of any contaminated soil and replacement with clean fill. In the event
of a spill, the Engineer shall be notified immediately.

Refueling of construction equipment and washing of equipment shall not be performed on the site without
permission from the Engineer.

SUPERINTENDENCE

The Contractor shall employ on this work, full time, a Superintendent who has had at least four years’
experience working on similar municipal water main installation projects. As a Superintendent, he shall be
totally responsible for the proper supervision of all work crews and any subcontractors employed in the work.

CHARACTER OF THE CONTRACTOR’S SUPERINTENDENT AND WORKERS

The CONTRACTOR'’S superintendent shall conduct himself in a professional and responsible manner. If, in
the opinion of the ENGINEER, the superintendent does not conduct him/herself in a manner that is
professional and courteous, the ENGINEER may recommend to the OWNER to relieve the superintendent of
his/her responsibilities and have him/her removed from the project. Upon written notice from the OWNER the
superintendent shall immediately be relieved of his/her responsibilities and be removed from the project. If a
superintendent change is to be made, work shall be terminated until qualifications of a new superintendent
have been submitted and approved by the OWNER and ENGINEER. The superintendent that was
removed from the site shall not be allowed to work on any other portion of the work in this Contract without
written approval of the ENGINEER. The OWNER and ENGINEER do not take responsibility in conduct of the
superintendent or the scheduling and completion of work.

CONSTRUCTION EQUIPMENT

All construction equipment to be used on all trench excavation during execution of this contract on public
ways must be properly licensed in accordance with the current laws of the Commonwealth of Massachusetts.
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Waban Hill Reservoir Improvements- Roof Replacement Special Provisions
City of Newton

Engineer: Stantec Section 01030 - Page 12 of 3

112 CONSTRUCTION EQUIPMENT OPERATORS

A.  Contractor will insure that all construction equipment and heavy vehicle operators employed on this contract
have valid operator’s licenses issued by the Commonwealth of Massachusetts.

PART 2 PRODUCTS
NONE THIS SECTION
PART 3 EXECUTION

NONE THIS SECTION

END OF SECTION
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SECTION 01040

CONTRACT COORDINATION

PART 1 GENERAL

1.01

A.

1.02

1.03

1.04

1.05

1.07

REQUIREMENTS INCLUDED

Coordination of Work required by the Contract.

DESCRIPTION

Coordinate scheduling, submittals, and work of the various sections of Specifications to assure efficient and
orderly sequence of installation of construction elements, with provisions for accommodating items to be
installed later.

MEETINGS

Hold coordination meetings and preinstallation conferences with personnel and subcontractors to assure
coordination of Work.

COORDINATION OF SUBMITTALS
Schedule and coordinate submittals as specified in Section 01340.

Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and
placing equipment in service.

Coordinate requests for substitutions from all subcontractors to assure compatibility of space, of operating
elements, and effect on work of other sections.

COORDINATION OF CONTRACT CLOSEOUT
Coordinate completion and cleanup of work in preparation for Substantial Completion.

After OWNER occupancy of premises, coordinate access to site for correction of defective Work and Work
not in accordance with Contract Documents, in a manner that minimizes disruption of OWNER'S activities.

Assemble and coordinate closeout submittals specified in Section 01701.
COORDINATION WITH OTHER CONTRACTORS
Cooperate with other contractors working within the same site or on adjacent sites.

Coordinate the Work of this Contract with other contractors so as not to interfere with or hinder the progress
or completion of the work being performed by other contractors.

COORDINATION WITH THE CITY OF NEWTON

The existing water distribution system for the City of Newton is currently supplied by two other sources.
Coordinate with the City during all water utility connections.
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PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01067

PERMITS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Contractor shall be responsible for obtaining permits specified under Section 00700 GENERAL
CONDITIONS, Paragraph 6.13.

END OF SECTION
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SECTION 01200

PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. CONTRACTOR participation in progress meetings.
1.02 PROGRESS MEETINGS

A. ENGINEER will schedule and administer progress meetings at least once per month throughout progress of
the Work.

B. ENGINEER will make physical arrangements for meetings, prepare agenda, notify CONTRACTOR as to
whether Subcontractor's or supplier's representatives should attend, preside at meetings, record minutes, and
distribute copies of minutes to participants within two (2) weeks after meeting.

C. Attendance: CONTRACTOR'S Superintendent or authorized representative, representatives of major
subcontractors and suppliers; ENGINEER; and other representatives as appropriate to agenda topics for
each meeting.

D. Tentative Agenda:

1. Review of Work progress.

2. Review of progress schedule.

3.  Delivery schedules.

4.  Submittals.

5. Pending changes and substitutions.

6. Payrolls.

7.  Subcontractor's progress.

8.  Other items affecting progress of Work.
PART 2 PRODUCTS

Not Used
PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01210

PRECONSTRUCTION CONFERENCE

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. CONTRACTOR patrticipation in preconstruction conference.
1.02 PRECONSTRUCTION CONFERENCE
A. ENGINEER will schedule preconstruction conference within 15 days after Notice of Award.
B. Attendance: OWNER, ENGINEER, local authorities and CONTRACTOR.
C. Agenda:
1. Submittal of executed bonds and insurance certificates.
2.  Execution of Contract.
3.  Distribution of Contract Documents.

4.  Submittal of list of Subcontractors, list of products proposed for installation, schedule of values, and
progress schedule.

5. Designation of responsible personnel.
6.  Submittal of list of products proposed for substitution.

7. Procedures and processing of field decisions, submittals, substitutions, applications for payments,
proposal requests, change orders, and Contract closeout procedures.

8.  Certified payroll requirements for CONTRACTOR and Subcontractors.
9.  Scheduling and critical work sequencing.

10. Coordination with other contracts and/or work.

11. Use of premises by OWNER and CONTRACTOR.

12. Construction facilities and controls provided by CONTRACTOR.

13. Construction facilities and controls provided by OWNER.

14. Temporary utilities provided by OWNER.

15. Field engineering.

16. Major equipment deliveries and priorities.

17. Project inspection.

18. Labor requirements.
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19. Requirements of railroads, highway departments, other agencies and utility companies.
20. Rights-of-way and easements.
21. Winter maintenance.
22. Security and housekeeping procedures.
23. Payments to CONTRACTOR.
24. Procedures for testing.
25. Procedures for maintaining Record Documents.
26. Requirements for start-up of equipment.
27. Inspection and acceptance of equipment put into service during construction period.
28. Substantial completion of Work.
29. Final completion of Work.
PART 2 PRODUCTS
Not Used
PART 3 EXECUTION
Not Used

END OF SECTION
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PART 1

1.01

1.02

PART 2

2.01

2.02

SECTION 01300

SUBMITTALS AND SUBSTITUTIONS

GENERAL

DESCRIPTION

Work included:

1. Wherever possible throughout the Contract Documents, the minimum acceptable quality of
workmanship and materials has been defined either by manufacturer's name and catalog number or by
reference to recognized industry standards.

2. To ensure that the specified products are furnished and installed in accordance with design intent,
procedures have been established for advance submittal of design data and for its review and approval
or rejection by the Engineer.

Related work described elsewhere:

1. Contractual requirement for submittals - General Conditions and Supplementary Conditions.

2. Individual submittals required - Pertinent sections of these Specifications.

PRODUCT HANDLING

Make all submittals of Shop Drawings, samples, requests for substitutions and other items in strict
accordance with the provisions of this Section of these Specifications.

PRODUCTS
SHOP DRAWINGS
Scale required:

Unless otherwise specifically directed by the Engineer, make all Shop Drawings accurately to a scale
sufficiently large to show all pertinent features of the item and its method of connection to the work.

Quantity:

Unless otherwise specifically directed by the Engineer, submit not less than six (6) copies of the Shop
Drawings to the Engineer.

MANUFACTURER'S CERTIFICATIONS

For pipe, cement, steel reinforcement, paint and similar materials which are normally tested in the shop by the
manufacturer, furnish the Engineer certified records of physical, chemical and other pertinent tests and/or
certified statements from the manufacturer that the materials have been manufactured and tested in
conformity with the specifications. Where such a small quantity of material is required as to make physical
tests or chemical analyses impractical, a certificate from the manufacturer stating the results of such tests or
analyses of similar materials which were concurrently produced, may, at the discretion of the Engineer, be
considered as the basis for the acceptance of such materials.
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B. Each manufacturer's certificate shall be endorsed or accompanied by the Contractor's certificate that the
material certified by the manufacturer will be the material incorporated in the work.
2.03 SAMPLES
A. Accuracy of sample: Unless otherwise specifically directed by the Engineer, all samples shall be of the
precise article proposed to be furnished.
2.04 SUBSTITUTIONS
A. Engineer's approval required:

1. The Contract is based on the materials, equipment and methods described in the Contract Documents.

2.  The Engineer will consider proposals for substitution of materials, equipment and methods only when
such proposals are accompanied by full and complete technical data and all other information required
by the Engineer to evaluate the proposed substitution.

3. Do not substitute materials, equipment or methods unless such substitution has been specifically
approved for this Work by the Engineer.

B. "Orequal™:

1. Where the phrase "or equal” occurs in the Contract Documents, do not assume that material, equipment
or methods will be approved as equal by the Engineer unless the item has been specifically approved for
this Work by the Engineer.

2. The decision of the Engineer shall be final.

C. Availability of specified items:

1.  Verify prior to bidding that all specified items will be available in time for installation during orderly and
timely progress of the work.

2. Inthe event specified item or items will not be so available, so notify the Engineer prior to receipt of bids.

2.05 MANUALS
A. General:

Manuals are required to be submitted covering electrical and mechanical items included in this work, prepare
all such manuals in durable plastic binders approximately 8-1/2 by 11 inches in size and with at least the
following:

1. Identification on, or readable through, the front cover stating the general nature of the manual.

2. Neatly typewritten index near the front of the manual furnishing information as to location in the manual
of all emergency data regarding the installation.

3.  Complete instructions regarding operations and maintenance of all equipment involved.

4. Complete nomenclature of all replaceable parts, their part numbers, current cost and name and address of

nearest vendor of parts.
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PART 3

3.01

3.02

3.03

5. Copy of all guarantees and warranties issued.

6. Copy of the approved Shop Drawings with all data concerning changes made during construction.
Extraneous data:

Where contents of manuals include manufacturer's catalog pages, clearly indicate the precise items included
in this installation and delete, or otherwise clearly indicate all manufacturer's data with which this installation is
not concerned.

Number of copies required:

Unless otherwise specifically directed by the Engineer, deliver not less than four copies of the manual to the
Engineer.

EXECUTION
IDENTIFICATION OF SUBMITTALS
Completely identify each submittal and resubmittal by showing at least the following information:

1. Name and address of submitter, plus name and telephone number of the individual who may be
contacted for further information.

2. Name of project.

3.  Drawing number and Specifications Section number to which the submittal applies.
4.  Whether this is an original submittal or resubmittal.

COORDINATION OF SUBMITTALS

General:

Prior to submittal for Engineer's review, use all means necessary to fully coordinate all material, including the
following procedures:

1. Determine and verify all field dimensions and conditions, materials, catalog numbers and similar data.
2. Coordinate as required with all trades and with all public agencies involved.

3. Secure all necessary approvals from public agencies and others and signify by stamp, or other means,
that they have been secured.

4.  Clearly indicate all deviations from the Contract Documents.

Grouping of submittals:

Unless otherwise specifically permitted by the Engineer, make all submittals in groups containing all
associated items. The Engineer may reject partial submittals as not complying with the provisions of the
Contract Documents.

TIMING OF SUBMITTALS

General:
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Make all submittals far enough in advance of scheduled dates of installation to provide all required time for
reviews, for securing necessary approvals, for possible revision and resubmittal and for placing orders and
securing delivery.

B. Delays:
Costs of delays occasioned by tardiness of submittals may be backcharged as necessary and shall not be
borne by the Owner.

END OF SECTION
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SECTION 01310

PROGRESS SCHEDULES

PART 1 GENERAL

1.01

A.

1.02

REQUIREMENTS INCLUDED

Procedures for preparation and submittal of construction Progress Schedules and periodic updating.
FORMAT

Prepare Schedules as a horizontal bar chart or network with separate bar or node for each major portion of
Work or operation, identifying first work day of each week and identifying each portion of the Work that is
critical to timely project completion. All project scheduling shall be prepared using critical path method
analysis.

Sequence of Listings: The chronological order of the start of each item of Work.

Scale and Spacing: Provide space for notations and revisions.

Sheet Size: Multiple of 22 x 34 inches.

CONTENT

Show complete sequence of construction by activity, with dates for beginning and completion of each element
of construction.

Identify each item by major specification section number.
Identify work of separate stages or separate floors, and other logically grouped activities.

Show accumulated percentage of completion of each item, and total percentage of Work completed, as of the
last day of each month.

Provide separate schedule of submittal dates for shop drawings, product data and samples, and dates
reviewed submittals will be required from ENGINEER. Show decision dates for selection of finishes.

Coordinate content with Section 01370 - Schedule of Values.

CONTRACTORS shall not manipulate float time which results in a schedule that varies substantially from the
contract time allowed in these Contract Documents.

REVISIONS TO SCHEDULES
Indicate progress of each activity to date of submittal, and projected completion date of each activity.

Identify activities modified since previous submittal, major changes in scope, and other identifiable changes.
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C. Provide narrative report to define problem areas, anticipated delays, and impact on Schedule. Report
corrective action taken, or proposed, and its effect.
1.05 SUBMITTALS
A. Submit initial schedules at the preconstruction conference. After review, resubmit required revised data within
ten (10) days.
B. Submit revised progress schedules for review, with each application for payment.
C. Submit four (4) copies which will be retained by ENGINEER.
1.06 DISTRIBUTION
A. Dis_tr_ibute copies of reviewed schedules to job site file, subcontractors, suppliers, and other concerned
entities.
B. Instruct recipients to promptly report, in writing, problems anticipated by projections shown in schedules.
PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
Not Used.

END OF SECTION
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SECTION 01340

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 GENERAL

1.01

1.02

1.03

1.04

REQUIREMENTS INCLUDED

Procedures for submittals.

Schedule of submittals.

SHOP DRAWINGS

Present in a clear and thorough manner. Title each drawing with Project name and transmittal number;
identify each element of drawings by reference to sheet number, detail and schedule of Contract Documents.
The CONTRACTOR shall use and complete the transmittal form included at the end of this Section.

Identify field dimensions; show relation to adjacent or critical features or Work or products.

Minimum Sheet Size: 22 x 17 inches or multiples of 8-1/2 x 11 inches.

Number Required: Six (6) copies of each page or sheet assembled in separate sets.

PRODUCT DATA

Submit only pages which are pertinent; mark each copy of standard printed data to identify pertinent products,
referenced to Specification Section and Article number. Show reference standards, performance
characteristics, and capacities; wiring and piping diagrams and controls; component parts; finishes;
dimensions; and required clearances. Provide Material Safety Data Sheets required by OSHA for all
chemicals to be supplied under this Contract. Submittals made without the required transmittal form which
clearly identifies the respective specification section number for which the submittal is being made will be

returned without review. Itis the CONTRACTOR'S responsibility to make clearly identified submittals.

Modify manufacturer's standard schematic drawings and diagrams to supplement standard information and to
provide information specifically applicable to the Work. Delete information not applicable.

Provide manufacturer's preparation, assembly, delivery, storage, installation, start up, adjusting, and finishing
instructions.

If similar or identical submittal material can be submitted under more than one specification section, the
CONTRACTOR shall make separate clearly identified submittals for each specification section. Submittal
materials for any specification section shall be complete for that section; partial submittals are unacceptable.

SAMPLES

Submit full range of manufacturer's standard finishes, except when more restrictive requirements are
specified, indicating colors, textures, and patterns, for ENGINEER'S selection.

Submit samples to illustrate functional characteristics of products, including parts and attachments.
Acceptable samples which may be used in the Work are indicated in the specification section.

Label each sample with identification required for transmittal letter.
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E. Provide field samples of finishes at Project, at location acceptable to ENGINEER, as required by individual

1.05

1.06

specification sections. Install each sample complete and finished. Acceptable finishes in place may be
retained in completed work.

Those provisions of paragraph 1.03 which relate to submittal identification and completeness are applicable
for sample submittal.

CONTRACTOR REVIEW

Review submittals prior to transmittal; determine and verify field measurements, field construction criteria,
manufacturer's catalog numbers, and conformance of submittal with requirements of Contract Documents.

Coordinate submittals with requirements of Work and of Contract Documents.
Sign and date each sheet of shop drawings and product data, and each sample label to certify compliance
with requirements of Contract Documents. Notify ENGINEER in writing at time of submittal, of any deviations

from requirements of Contract Documents.

Do not fabricate or ship products or begin work which requires submittals until return of submittal that
ENGINEER has reviewed.

CONTRACTOR shall check and verify all field measurements and shall be responsible for prompt submission
of all shop and working drawings so that there shall be no delay in the Work.

CONTRACTOR shall be responsible for the delays and/or additional expenses that result from the
CONTRACTOR'S failure to submit a complete submittal and/or to identify portions of the submittal that does
not conform to the specifications.

SUBMITTAL REQUIREMENTS

Transmit submittals with required submittal form included herewith, in accordance with the Progress Schedule
and in such sequence to avoid delay in the Work.

Apply CONTRACTOR'S stamp, signed certifying to review, verification of products, field dimensions and field
construction criteria, and coordination of information with requirements of Work and Contract Documents.

Coordinate submittals into logical groupings to facilitate interrelation of the several items:
1.  Finishes which involve ENGINEER selection of colors, textures, or patterns.
2. Associated items which require correlation for efficient function or for installation.

Submit a minimum of six (6) copies of shop drawings; three (3) of which will be retained by ENGINEER upon
review; the remaining will be returned to the CONTRACTOR.

Submit a minimum of six (6) copies of product data; three (3) copies which will be retained by ENGINEER
upon review; the remaining copies will be returned to the CONTRACTOR.
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1.07

1.08

1.09

Submit number of samples required by individual specification sections.

Submit to ENGINEER using transmittal form provided in this Section. Identify Project by title and number.
Identify work and product by specification section and paragraph number. ENGINEER will designate a
submittal number upon receipt.

Review by ENGINEER of any deviation in material, workmanship or equipment proposed subsequent to
approval of the shop drawings, samples or design data shall be requested in writing by the CONTRACTOR.

RESUBMITTALS

Make resubmittals under procedures specified for initial submittals; identify changes made since previous
submittal.

A maximum of two submissions of each shop drawings will be reviewed, checked and commented upon by
the ENGINEER without charge to the Contractor. Any additional submissions which are ordered by the
ENGINEER to fulfill the stipulations of the CONTRACT DOCUMENTS or to make modifications and/or
corrections order by the ENGINEER in the review of the first two ship drawings submittals will be reviewed
and checked and commented upon by the ENGINEER. However, the cost for such subsequent reviews
(based upon the ENGINEER’s documentation of time and materials) will be the sole responsibility of the
Contractor. Such costs will be deducted from the Contractor’'s monthly payment requests.

ENGINEER REVIEW
ENGINEER will respond to submittals with reasonable promptness.

Submittals reviewed will be returned stamped as follows:

NO EXCEPTION TAKEN

REVISED AS NOTED
RESUBMISSION NOT REQUIRED

REVISED AS NOTED
RESUBMISSION REQUIRED

REJECTED

REVIEW BY STANTEC IS FOR THE SOLE PURPOSE OF
ASCERTAINING GENERAL CONFORMITY WITH DESIGN.
CONTRACTOR IS RESPONSIBLE FOR DIMENSIONS,
FABRICATIONS AND CONSTRUCTION METHODS,
COORDINATION OF SUB-TRADES, DETAIL DESIGN OF
COMPONENTS, AND ERRORS OR OMISSIONS ON SHOP
DRAWINGS.

STANTEC

Date: By:

DISTRIBUTION

A. Duplicate and distribute reproductions of shop drawings, copies of product data, and samples, which bear

Project Manual #11-58 Waban Hill Reservoir Improeens -Roof Replacement
82 0f1187



Waban Hill Reservoir Improvements- Roof Replacement Shop Drawings, Product Data
City of Newton and Samples
Engineer: Stantec Section 01340 - Page 13 of 4

ENGINEER'S stamp to job site file, Record Documents file, subcontractors, suppliers, other affected
contractors, and other entities requiring information.

1.10 SCHEDULE OF SUBMITTALS

A.  Shop drawings, product data and sample submittals shall be made in a timely and logical fashion taking into
account work scheduling and job progress.

111 REVIEW QUALIFICATION
A. Regardless of corrections made or acceptance of such drawings by the ENGINEER, the CONTRACTOR will

nevertheless be responsible for the accuracy of such drawings and for their conformity to the Contract
Documents. The CONTRACTOR shall notify the ENGINEER in writing of any deviations at the time he
furnishes such drawings.

PART 2 PRODUCTS
Not Used.

PART 3 EXECUTION

Not Used.
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SUBMITTAL FORM

(TO BE USED AS A COVER TO EACH SUBMITTAL)

Date

1. The attached submittal covers materials or equipment specified under

Specification Section No. , titled

and Drawing No.

titled

No other specification sections or drawings related to this submittal.
2. This submittal covers material or equipment that is: (circle one):
a. in full compliance with that specified
b. in compliance with that specified except for the attached minor deviations:

(Identify the minor deviations with particularity. If the ENGINEER determines these deviations to be
other than minor, the submittal will be rejected and the CONTRACTOR must submit a request for
substitute materials or equipment. ENGINEER'S REVIEW AND ACCEPTANCE OF SHOP DRAWINGS
OR SAMPLES SHALL NOT RELIEVE CONTRACTOR FROM RESPONSIBILITY FOR ANY
VARIATION FROM THE REQUIREMENTS OF THE CONTRACT DOCUMENTS UNLESS
CONTRACTOR EXPRESSLY BRINGS EACH VARIATION TO THE ENGINEER'S ATTENTION AND
ENGINEER HAS GIVEN WRITTEN ACCEPTANCE OF EACH SUCH VARIATION BY A SPECIFIC
WRITING).

3. Certification

Signed

Title

Company

CONTRACTOR

END OF SECTION
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SECTION 01370

SCHEDULE OF VALUES

PART 1 GENERAL

1.01

A.

1.02

1.03

1.04

1.05

PART 2

REQUIREMENTS INCLUDED

Procedures for preparation and submittal of schedule of values.

FORMAT

Type schedule on AIA Document G703 or alternate form approved by ENGINEER.

Follow table of contents of Contract Documents for listing component parts. Identify each line item by number
and title of major specification section. Separate items by corresponding division.

If Project is bid as unit price, follow bid item schedule for listing component parts.

CONTENT

List estimated installed value of each major item of Work and each subcontracted item of Work as a separate

line item to serve as a basis for computing values for Progress Payments. Round off values to nearest dollar.
Line items shall be subtotaled by corresponding division.

For each major subcontract, list products and operations of that subcontract as separate line items.

Coordinate listed items with Progress Schedule.

For lump sum contracts, component listing shall each include a directly proportional amount of
CONTRACTOR'S overhead, profit and bonds and insurance costs.

For items on which payments will be requested for stored products, list sub-values for cost of stored products.
The sum of values listed shall equal total Contract Price.
If Project is bid as unit price contract, follow bid item schedule for listing component parts.

Unbalanced schedule of values will not be acceptable and, when discovered, will be returned for adjustment
to reflect actual costs.

SUBMITTAL

Submit six (6) copies of schedule ten (10) days prior to first Application for Payment.

SUBSTANTIATING DATA

When ENGINEER requires substantiating information, submit data justifying line item amounts in question.
Only those line item amounts which the CONTRACTOR can justify to the ENGINEER'S satisfaction will be
acceptable.

Provide six (6) copies of data with cover letter.

PRODUCTS

Not Used.
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PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01400

QUALITY CONTROL

PART 1 GENERAL

1.01

1.02

1.03

1.05

1.06

REQUIREMENTS INCLUDED
General quality control.
Manufacturers' field services.
QUALITY CONTROL, GENERAL

Maintain quality control over suppliers, manufacturers, products, services, site conditions, and workmanship,
to produce work of specified quality.

WORKMANSHIP

Comply with industry standards except when more restrictive tolerances, more rigid standards, or more
precise workmanship are specified.

Perform work using persons qualified to produce workmanship of specified quality.

Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration,
and racking.

MANUFACTURERS' INSTRUCTIONS

Comply with manufacturer's printed instructions for delivery, storage, assembly, installation, startup, adjusting,
and finishing, as appropriate.

Comply with instructions in full detail, including each step in sequence. Should instructions conflict with
Contract Documents, request clarification from ENGINEER before proceeding.

MANUFACTURERS' CERTIFICATES

As required by individual specification sections, submit manufacturer's certificate, in duplicate, that products
meet or exceed specified requirements.

MANUFACTURERS' FIELD SERVICES
As specified in Section 01731 - Services of Manufacturers' Representatives, require manufacturer to provide
qualified personnel to observe field conditions, conditions of surfaces and installation, quality of workmanship,

start-up of equipment, testing, adjusting and balancing equipment as applicable.

Manufacturers' representative shall submit written report to ENGINEER listing observations, tests and
corrective measures.
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PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01567
ENVIRONMENTAL PROTECTION
PART 1 GENERAL
1.01 DESCRIPTION

A. The work covered by this section of the specifications consists of furnishing all labor, materials, tools and
equipment and performing all work required for the prevention of environmental pollution during and as a
result of construction operations under this contract.

B. The requirements set forth in this section of the specifications apply to cross country areas, stream crossings
and areas adjacent to wetlands, unless otherwise specifically stated.

1.02 NOTIFICATION

A. The Engineer will notify the Contractor in writing of any non-compliance with the foregoing provisions. The
Contractor shall, after receipt of such notice, immediately take corrective action. Such notice, when delivered
to the Contractor or his authorized representative at the site of the work, shall be deemed sufficient for the
purpose. If the Contractor fails to act promptly, the Engineer may order stoppage of all or part of the work
until satisfactorily corrective action has been taken. No claim for an extension of time or for excess costs or
damage incurred by the Contractor as a result of time lost due to any stop orders shall be made unless it was
later determined that the Contractor was in compliance.

PART 2 PRODUCTS
None Used
PART 3 EXECUTION
3.01 AREAS OF CONSTRUCTION ACTIVITY
A. Insofar as possible, the Contractor shall confine his construction activities to those areas defined by the plans
and specifications. All land resources within the project boundaries and outside the limits of permanent work
performed under this contract shall be preserved in their present condition or be restored to a condition after
completion of construction at least equal to that which existed prior to work under this contract.
3.02 PROTECTION OF WATER RESOURCES
A. The Contractor shall not pollute streams, lakes or reservoirs with fuels, oils, bitumens, calcium chloride, acids
or harmful materials. It is the Contractor's responsibility to comply with all applicable Federal, State, County
and Municipal laws regarding pollution of rivers and streams.
B. Special measures should be taken to insure against spillage of any pollutants into public waters.
3.03 PROTECTING AND MINIMIZING EXPOSED AREAS
A. The Contractor shall limit the area of land which is exposed and free from vegetation during construction. In

areas where the period of exposure will be greater than two (2) months, temporary vegetation, mulching or
other protective measures should be provided as specified.
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3.04

3.05

3.06

3.07

3.08

The Contractor shall take account of the conditions of the soil where temporary cover crop will be used to
insure that materials used for temporary vegetation are adaptive to the sediment control. Materials to be used
for temporary vegetation shall be approved by the Engineer.

LOCATION OF STORAGE MATERIAL

The location of the Contractor's storage areas for equipment and/or materials shall be upon cleared portions
of the job site or areas to be cleared, and shall require written approval of the Engineer. Plans showing
storage facilities for equipment and materials shall be submitted for approval of the Engineer.

No excavated materials or materials used in backfill operations shall be deposited within a minimum distance
of twenty-five (25) feet of any watercourse or any drainage facility. Adequate measures for erosion and
sediment control such as the placement of baled hay or straw around the downstream perimeter of stockpiles
shall be employed to protect any downstream areas from siltation.

The Engineer may designate a particular area or areas where the Contractor may store materials used in his
operations.

PROTECTION OF LANDSCAPE

Except in areas marked on the plans to be cleared, the Contractor shall not deface, injure, or destroy trees or
shrubs nor remove or cut them without special authority. No ropes, cables or guys shall be fastened to or
attached to any existing nearby trees for anchorages unless specifically authorized by the Engineer. The
Contractor shall in any event be responsible for any damage resulting from such use.

DISCHARGE OF DEWATERING OPERATIONS

Any water that is pumped and discharged from the trench and/or excavation as part of the Contractor's water
handling shall be filtered by an approved method prior to its discharge into a receiving water or drainage
system.

The pumped water shall be filtered through baled hay, a vegetative filter strip or a vegetated channel to trap
sediment occurring as a result of the construction operations. The vegetated channel shall be constructed

such that the discharge flow rate shall not exceed a velocity of more than 1 foot per second. The sediment
shall be cleared from the channel periodically.

DUST CONTROL

During the progress of the work, the Contractor shall conduct his operations and maintain the area of his
activities including sweeping and sprinkling of streets as necessary, so as to minimize the creation and
dispersion of dust. If the Engineer decides that it is necessary to use water for more effective dust control,
the Contractor shall furnish and spread the material, as directed.

SEPARATION OF TOPSOIL
From areas within which excavations are to be made, loam and topsoil shall be carefully removed and

separately stored to be used again as directed. The topsoil shall be stored in an area acceptable to the
Engineer and adequate measures shall be employed to prevent erosion of said material.
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3.09 REPLACEMENT OF TOPSOIL IN CROSS COUNTRY ROUTES
A. The contractor shall replace, back to its original locations and depths, that topsoil which has been separated
according to the provisions described above.
3.10 BALED HAY OR STRAW
A. To trap sediment and to prevent sediment from clogging drainage systems, baled hay or straw shall be used
where directed by the Engineer. Care shall be taken to keep them from breaking apart. The bales should be
staked to prevent overturning, flotation, or displacement. All deposited sediment shall be removed
periodically.
3.11 SILT FENCE
A. Where indicated on the drawings or where directed by the Engineer, the Contractor shall erect and maintain a
temporary silt fence. The silt fence shall be used specifically to contain sediment from runoff water and to
minimize environmental damage caused by construction.
B. The silt fence shall be securely erected within the work area limits as shown on the plans. The fence shall be
3 feet high securely bound to the fabric. The Contractor shall place bales of hay or straw alongside the fence
and secure them in place. The trapped sediment shall be periodically removed.
C. Ifinthe opinion of the Engineer the silt fence is not providing adequate sediment control, the Engineer shall

direct the Contractor to provide additional measures such as covering the fence with either burlap or a plastic
filter fabric or other methods to adequately control erosion.

END OF SECTION
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SECTION 01630

PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 GENERAL

1.01

1.03

1.04

1.05

REQUIREMENTS INCLUDED

CONTRACTOR'S options in selection of products.
Products list.

Requests for substitution of products.
CONTRACTOR OPTIONS

Products Specified by Reference Standards or by Description Only: Submit data substantiating that product
meets those standards in accordance with Section 01300, if required.

Products Specified by Naming One or More Manufacturers with a Substitution Paragraph: Submit a request
for substitution for products of any manufacturer not specifically named.

PRODUCTS LIST

At preconstruction conference submit three (3) copies of a list of major products which are proposed for
installation, including name of manufacturer. The CONTRACTOR will not be allowed a substitution for
products not identified on this list.

Tabulate products by specification section number, title, and paragraph number.

For products specified only by reference standards, give manufacturer, trade name, model or catalog
designation, and reference standards.

ENGINEER will not reply to this list of major products. All acceptance or rejection and comments by the
ENGINEER will be reserved until submittal of product data for conforming products or products proposed for
substitution.

LIMITATIONS ON SUBSTITUTIONS

Many sections of these specifications are based on specific manufacturer recommendations. Use of these
recommendations does not and is not intended to exclude equal equipment of other manufacturers. The
specifications serve only as a guide to minimum quality and performance.

REQUESTS FOR SUBSTITUTIONS

Requests for substitutions not made in strict conformance with this paragraph will be unacceptable and will be
rejected by the ENGINEER without review.

Submit separate request for each substitution using the form included at the end of this Section. Document
each request with complete data substantiating compliance of proposed substitution with requirements of
Contract Documents.
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C. Identify product by specification sections and paragraph numbers. Provide manufacturer's name and

1.06

1.07

1.08

address, trade name of product, and model or catalog number. List fabricators and suppliers as appropriate.

Attach product data as specified in Section 01300.
List similar projects using product, dates of installation, and names of ENGINEER and OWNER.

Give itemized comparison of proposed substitution with specified product, listing variations, and reference to
Specification section and paragraph numbers.

Give quality and performance comparison between proposed substitution and the specified product.

Give cost data comparing proposed substitution with specified product, and amount of net change to Contract
Price.

List availability of maintenance services and replacement materials.

State effect of substitution on construction schedule, and changes required in other work or products.

A substitute product may be considered equal to the product identified in the Specifications if (1) it is at least
equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the work being contracted for or the material being purchased; and (3) it

conforms substantially, even with deviations, to the detailed requirements for the product in said
Specifications.

REDESIGN

Redesign of any portion of the work affected by the substitution and coordination of installation of the
substitution shall be the responsibility of the CONTRACTOR. There shall be no increase in Contract Price for
redesign due to substitution of products.

CONTRACTOR REPRESENTATION

Submission of a request for substitution constitutes a representation that CONTRACTOR has investigated
proposed product and has determined that it is equal to or superior in all respects to specified product. The
ENGINEER, however, will make such determination based on the CONTRACTOR'S request under paragraph
1.05.

CONTRACTOR shall provide as a minimum, the same warranty for substitution products as for specified
product.

CONTRACTOR shall coordinate installation of accepted substitute, making such changes as may be required
for Work to be complete in all respects.

CONTRACTOR waives claims for additional costs related to substitution which may later become apparent.
SUBMITTAL PROCEDURES

After preconstruction conference, submit six (6) copies of request for substitution.
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B. ENGINEER will respond to CONTRACTOR'S requests for substitutions with reasonable promptness.
C. ENGINEER will notify CONTRACTOR, in writing, of decision to accept or reject requested substitution.
D. For accepted products, submit shop drawings, product data, and samples in accordance with Section 01300.
E. Submit with request such drawings as are necessary to define the redesign necessary to accommodate
product substitution. Drawings shall be stamped by a professional engineer registered in the State where the
work under this Contract is located, and for the engineering disciplines affected by the substitution.
PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION
3.01 INSTALLATION
A. Installation of substitutions shall not be done unless written acceptance of ENGINEER has been given.
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SUBSTITUTION REQUEST FORM

Date:

1. Name of product to be substituted:

2. Name of product requested as substitute:

3. Specification Section Reference:

Drawing Number Reference:

4. Attach Product Data to this form.
5. List similar projects using this product:

Project Date of Installation Engineer Owner

6. Attach itemized comparison by Specification Paragraph.
7. State effect of substitution on:

i Construction Schedule:

i. Project Cost:

iii. Changes Required in Other Work:

8. Contractor Representations:
i. Contractor has complied with Section 01630 in its entirety.

ii.  Contractor has investigated proposed substitution and has determined that it is equal or superior to the
project specified.

iii.  Contractor will provide same warranty as required for the specified product, as a minimum.

iv.  Contractor will coordinate installation of substitution through completion.
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v.  Contractor waives all claims for additional costs related to substitution which may later become
apparent.

vi. Contractor agrees to pay all reasonable fees of the Engineer and other consultants in making an
evaluation of this substitution request whether such request is ultimately accepted or not.

9. Certification:

Signed

Title

Company

(Contractor)

END OF SECTION
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SECTION 01701

CONTRACT CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.01 REQUIREMENTS INCLUDED

A. Administrative provisions for Contract closeout.

1.02 REQUIREMENTS FOR CLOSEOUT

A. Neither the final payment nor the remaining retained percentage shall become due until the CONTRACTOR
submits to the ENGINEER:

1.

An affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the
work for which the OWNER might in any way be responsible, have been paid or otherwise satisfied (see
attached form at end of this section).

Data establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers of
liens arising out of the Contract, to the extent, and in such form as may be designated by the OWNER. If
any subcontractor refuses to furnish a release or waiver required by the OWNER, the CONTRACTOR may
furnish a bond satisfactory to the OWNER to indemnify the OWNER against any resulting lien. If any such
lien remains unsatisfied after all payments are made, the CONTRACTOR shall refund to the OWNER all
monies that the latter may be compelled to pay in discharging such lien, including all costs and attorney's
fees.

B. Additional requirements for Project closeout shall include submittal, (if not previously submitted) of the
following:

1.

Evidence of compliance with requirements of governing authorities.

a. Certificate of occupancy.

b. Certificates of inspection required for mechanical and electrical systems.

Project Record Documents: In accordance with Section 01720 - Project Record Documents.

Operation and Maintenance Data: In accordance with Section 01730 - Operation and Maintenance
Manuals.

Operator Training: In accordance with Section 01731 - Service of Manufacturer's Representative.
Warranties and Bonds: In accordance with Section 01740 - Warranties and Bonds.

Evidence of payment of debts and claims in accordance with conditions of the Contract (see attached form
at end of this section).

Consent of Surety Company to final payment (see attached form at end of this section).

Evidence of release of liens in accordance with conditions of the Contract (see attached form at end of this
section).

PART 2 PRODUCTS

Not used.
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PART 3 EXECUTION

Not used.
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SECTION 01701

CONTRACTOR'S AFFIDAVIT
OF
PAYMENT OF DEBTS AND CLAIMS

OWNER: CITY OF NEWTON CONTRACT FOR: CONSTRUCTION OF
DEPARTMENT OF PUBLIC WORKS WABAN HILL RESERVOIR IMPROVEMENTS
NEWTON CITY HALL, CONTRACT 2

1000 COMMONWEALTH AVENUE
NEWTON, MA 02459
CONTRACT DATE:

State of: MASSACHUSETTS

COUNTY OF: MIDDLESEX

The undersigned hereby certifies that, except as listed below, he has paid in full or has otherwise satisfied all
obligations for all materials and equipment furnished, for all work, labor, and services performed, and for all known
indebtedness and claims against the Contract referenced above for which the OWNER or his property might in any way
be held responsible.

EXCEPTIONS: (If none, write "None". If required by the OWNER, the CONTRACTOR shall furnish bond satisfactory
to the OWNER for each exception.)
CONTRACTOR:

Address:

By:

Signature:

Title:

Subscribed and sworn to before me the day of , 2011.

Notary Public:

My Commission Expires:
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SECTION 01701

CONSENT OF SURETY COMPANY
TO
FINAL PAYMENT

OWNER'S CONTRACT NO.: AGREEMENT DATE:

ENGINEER' PROJECT NO.: BOND NUMBER:

CONTRACT TITLE: CONSTRUCTION OF WABAN HILL RESERVOI R IMPROVEMENTS-CONTRACT 2

TO: CITY OF NEWTON FROM:
DEPARTMENT OF PUBLIC WORKS
NEWTON CITY HALL
1000 COMMONWEALTH AVENUE
NEWTON, MA 02459

In accordance with the provisions of the Contract between the OWNER and the CONTRACTOR as indicated above,
the (Surety) on the bond of
(Contractor) hereby approves of the final payment to the CONTRACTOR, and agrees that final payment to the
CONTRACTOR shall not relieve the Surety Company of any of its obligations to the CITY OF NEWTON (Owner) as
set forth in the said Surety Company's Bond.

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand this day of
2011.

(Surety Company)

(Signature of Authorized Representative)

(Title)
Attest: (Seal)

Note: Power of Attorney should be attached in instances where same applies.
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SECTION 01701

CONTRACTOR'S FINAL

LIEN WAIVER
OWNER: CITY OF NEWTON CONTRACT FOR: CONSTRUCTION OF DEPARTMENT
OF PUBLIC WORKS WABAN HILL RESERVOIR IMPROVEMENTS
NEWTON CITY HALL CONTRACT 2

1000 COMMONWEALTH AVENUE
NEWTON, MA 02459
CONTRACT DATE:

State of: MASSACHUSETTS

COUNTY OF: MIDDLESEX

APPLICATION FOR FINAL PAYMENT

The undersigned hereby certifies that the amount owed set forth below constitutes the entire value of all work
performed and services rendered by, through or under the undersigned with respect to the project not heretofore paid
for up to and including the period covered by the above Application for Final Payment; that all work covered by such
Application has been incorporated into the project and title thereto has passed to the OWNER free and clear of all
liens, claims, security, interests or encumbrances; and that no work covered by such Application has been acquired
subject to an agreement under which any interest therein or an encumbrance thereon is retained by the seller or any
other person. In consideration of payment of the requisition, the undersigned hereby releases the OWNER from all
claims of lien which the undersigned has regarding the Project.

The undersigned, in order to induce the OWNER to pay the requisition, hereby represents that it has paid or will pay
from the proceeds of the requisition all sums due to those parties who have performed work or provided materials to
the undersigned in connection with the Project, and that it will on request of the OWNER provide written evidence of the
discharge by the undersigned of its obligations to such parties.

Executed under seal as of this day of 2011.

Amount Owed to CONTRACTOR by CONTRACTOR:
OWNER as Final Payment:

Duly Authorized

Amount Unpaid From Previous
Application for Payment:

$
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SECTION 01701

CONTRACTOR'S FINAL
LIEN WAIVER
(Con't)

Then personally appeared, the above named
and acknowledged the foregoing to be the free act and deed of the above named CONTRACTOR, before me.

Subscribed and sworn to on the day of , 2011.

Notary Public:

My Commission Expires:

END OF SECTION
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PART 1

1.01

PART 2

2.01

PART 3

3.01

SECTION 01712

FINAL CLEANING

GENERAL

REQUIREMENTS INCLUDED

Final cleaning of project.

Executing final cleaning prior to inspection for Substantial Completion of the Work.

PRODUCTS

CLEANING MATERIALS

Use materials which will not create hazards to health or property, and which will not damage surfaces.
Use only materials and methods recommended by manufacturer of material being cleaned.
EXECUTION

CLEANING

In addition to removal of debris and cleaning specified in other sections, clean interior and exterior exposed-
to-view surfaces.

Remove temporary protection and labels not required to remain.
Clean finishes free of dust, stains, films and other foreign substances.

Clean transparent and glossy materials to a polished condition; remove foreign substances. Polish reflective
surfaces to a clear shine.

Vacuum clean carpeted and similar soft surfaces.

Clean resilient and hard-surface floors.

Clean surfaces of equipment; remove excess lubrication.

Clean plumbing fixtures to a sanitary condition.

Clean permanent filters of ventilating equipment and replace disposable filters when units have been
operated during construction; in addition, clean ducts, blowers, and coils when units have been operated
without filters during construction.

Clean light fixtures and lamps.

Remove waste, foreign matter, and debris from roofs, gutters, area ways, and drainage systems.
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L. Remove waste, debris, and surplus materials from site. Clean grounds; remove stains, spills, and foreign
substances from paved areas and sweep clean. Rake clean other exterior surfaces.

END OF SECTION
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SECTION 01740

WARRANTIES AND BONDS

PART 1 GENERAL

1.01

A.

1.02

1.03

REQUIREMENTS INCLUDED

Preparing and submitting of warranties and bonds.

FORM OF SUBMITTALS

Bind in commercial quality 8-1/2 x 11 inch, three-ring side binders, with hardback, cleanable, plastic covers.

Label cover of each binder with typed or printed title "WARRANTIES AND BONDS", with title of Project;
name, address and telephone number of CONTRACTOR; and name of responsible principal.

Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Contract Documents, with
each item identified with the number and title of the specification section in which specified, and the name of
product or work item.

Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing. Provide full
information, using separate typed sheets as necessary. List subcontractor, supplier, and manufacturer, with
name, address, and telephone number of responsible principal.

PREPARATION OF SUBMITTALS

Obtain warranties and bonds, executed in duplicate by responsible subcontractors, suppliers, and
manufacturers within ten (10) days after completion of the applicable item of work. Except for items put into
use with OWNER'S permission leave date of beginning of time of warranty open until the date of substantial
completion is determined. All warranty coverage shall be extended directly to the benefit of the OWNER.
Verify that documents are in proper form, contain full information, and are notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified for submittal.

TIME OF SUBMITTALS

For equipment or component parts of equipment put into service during construction with OWNER'S
permission, submit documents within ten (10) days after acceptance.

Make other submittals within ten (10) days after date of substantial completion, prior to final application for
payment.

For items of Work when acceptance is delayed beyond date of substantial completion, submit within ten (10)
days after acceptance, listing the date of acceptance as the beginning of the warranty period.
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PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 07610

SHEET METAL ROOFING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplem entary Conditions
and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

1. Standing-seam metal roofing, custom fabricated.
2. Roof-edge trim cladding,

PERFORMANCE REQUIREMENTS

General Performance: Sheet metal roofing system including, but not limited to, metal roof panels,
cleats, clips, anchors and fasteners, sheet metal flashing integral with sheet metal roofing, fascia
panels, trim, underlayment, and acce ssories shall comply with requirements indicated without failure
due to defective manufacture, fabrication, installation, or other defects in construction. Sheetmetai
roofing shall remain watertight.

Thermal Movements: Provide sheet metalroofing thatallows for thermal movements from ambient
and surface temperature changes. Base calculations on surface temperatures of materials due to
both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range): 120 deg F (67 deg C), ambient; 180 deg F (100 deg C),
material surfaces.

SUBMITTALS

Product Data: For each type of product indicated. Include construction details, material
descriptions, dimensions of individualcomponents and profiles, and finishes foreach manufactured
product and accessory.

Shop Drawings: Show fabrication and installation layouts of sheet metal roofing, including plans,
elevations, expansion joint locations, and keyed details. Distinguish between shop- and
field-assembled work. Include the following:

1. Details for forming sheet metal roofing, including seams and dimensions.
Details for joining and securing sheet meta! roofing, including layout of fasteners, cleats,
clips, and other attachments. Include pattern of seams.

3. Details of termination points and assemblies, including fixed points.
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1.5

4. Details of expansion joints, including showing direction of expansion and contraction.

5. Details of roof penetrations.

6 Details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and
counterflashings.

7. Details of special conditions.

8. Details of connections to adjoining work.

9. Detail the following accessory items, at a scale of not less than 3 inches per 12 inches (1:5).
a. Flashing and trim.

Samples for Verification: For each type of exposed finish required, prepared on Samples of size
indicated below:

1. Sheet Metal Roofing: 12 inches (300 mm) long by actual width of unit, including finished
seam and in required profile. Include fasteners, cleats, clips, and other attachments.

2, Trim and Metal Closures: 12 inches {300 mm)long and in required profile. Include fasteners
and other exposed accessories.

3. Other Accessories: 12-inch- (300-mm-) long Samples for each type of other accessory.

Coordination Drawings: Roof plans drawn to scale with coordinated details for penetrations and
roof-mounted items. Show the following:

1. Sheet metal roofing and attachments.
2. Roof-mounted items including roof hatches, equipment supports, pipe supports and
penetrations, lighting fixtures, snow guards, and items mounted on roof curbs.

Portable Roll-Forming Equipment Certificate: Issued by UL for equipment manufacturer's portabie
roll-forming equipment capable of producing panels that comply with UL requirements. Show
expiration date no earlier than two months after scheduled completion of sheet metal roofing.

1. Submit certificates indicating recertification of equipment whose certification has expired
during the construction period.

Qualification Data: For qualified Installer and fabricator.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing
agency, for each product.

Maintenance Data: For roofing sheet metals and accessories to include in maintenance manuals.

Warranties: Sample of special warranties.

QUALITY ASSURANCE

Custom-Fabricated Sheet Metal Roofing Fabricator Qualifications: Shop that employs skilled
workers who custom fabricate sheet metal roofing similar to that required for this Projectand whose
products have a record of successful in-service performance.

UL-Certified, Portable Roll-Forming Equipment: UL-certified, portable roll-forming equipment
capable of producing roofing panels for sheet metal roofing assemblies that comply with UL 580 for
Class 90 wind-uplift resistance. Maintain UL certification of portable roll-forming equipment for
duration of sheet metal roofing work.
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C.

Sheet Metal Roofing Standard: Comply with SMACNA's "Architectural Sheet MetalManual” unless
more stringent requirements are specified or shown on Drawings.

D. Preliminary Roofing Conference: Before starting roof construction, conduct conference at Project
site. Comply with requirements for preinstallation conferences in Division 01 Section "Project
Management and Coordination."

1. Review methods and procedures related to roof construction and sheet metal roofing
including, but not limited to, items listed for the Preinstallation Conference.

= Preinstallation Conference: Conduct conference at Project site.

1. Meet with Owner, Engineer, sheet metal roofing Installer, portable roll-forming equipment
manufacturer's representative for sheet metal roofing, and installers whose work interfaces
with or affects sheet metal roofing including installers of roof accessories and roof-mounted
equipment.

2. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

3. Review methods and procedures related to sheet metal roofing installation, including portable
roll-forming equipment manufacturer's written instructions. ‘

4, Examine sheathing conditions for compliance with requirements, including flatness and
attachment to structural members.

5. Review structural loading limitations of sheathing during and after roofing instaliation.

6. Review flashings, specialroofing details, roof drainage, roof penetrations, equipment curbs,
and condition of other construction that will affect sheet metal roofing.

7. Review governing regulations and requirements for insurance, certificates, and testing and
inspecting if applicable.

8. Review temporary protection requirements for sheet metal roofing during and after roofing
installation.

9. Review roof observation and repair procedures after sheet metal roofing installation.

10. Documentproceedings, including corrective measures and actions required, and furnish copy
of record to each participant.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Do not store sheet metal roofing materials in contact with other materials that might cause staining,
denting, orother surface damage. Store sheet metal roofing materials away from uncured concrete
and masonry.

B. Protect strippable protective covering on sheet metal roofing from exposure to sunlight and high
humidity, except to the extent necessary for the period of sheet metal roofing installation.

1.7 COORDINATION

A. Coordinate installation of roof penetrations.

B. Coordinate sheet metal roofing with flashing, and trim, and other adjoining work to provide a
leakproof, secure, and noncorrosive installation.
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1.8 WARRANTY
A. Special Warranty: Warranty form at the end of this Section in which Installer agrees to repair or

B.

replace components of sheet metal roofing that fail in materials or workmanship within specified
warranty period.

1. Failures include, but are not limited to, the following:
a. Structural failures, including but not limited to rupturing, cracking, or puncturing.
b. Wrinkling or buckling.
c. Loose parts.
d. Failure to remain weathertight, including uncontrolled water leakage.
e. Deterioration of metals, metal finishes, and other materials beyond normal weathering,
including non-uniformity of color or finish.
f. Galvanic action between sheet metal roofing and dissimilar materials.
2. Warranty Period: Two (2) years from date of Substantial Completion.

kY

SpecialWarranty on Finishes: Manufacturer's standard form in which manufacturer agrees to repair
finish or replace sheet metal roofing that shows evidence of deterioration of factory-applied finishes
within specified warranty period.

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:
a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.

C. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period: Twenty (20) years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 ROOFING SHEET METALS
A General: Protect mechanical and other finishes on exposed surfaces from damage by applying a
strippable, temporary protective film before shipping.
B. Metallic-Coated Steel Sheet: Restricted flatness steel sheet, metallic coated bythe hot-dip process
and prepainted by the coil-coating process to comply with ASTM A 755/A 755M. '
1. Zinc-Coated (Galvanized) Steel Sheet: ASTM A 653/A 653M, GS0 (Z275) coating
designation; structural quality.
2. Thickness: Nominal 0.028 inch unless otherwise indicated.
3: Surface: Smooth, flat.
4. Exposed Coil-Coated Finish:
a. Three-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not less than
70 percent PVDF resin by weight in both color coat and clear topcoat. Prepare,
pretreat, and apply coating to exposed metal surfaces to comply with coating and resin
manufacturers' written instructions.
5. Color: As selected by Owner or Engineer from manufacturer's full range.
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2.2

2.3

6. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or
polyester-backer finish, consisting of prime coat and wash coat with a minimum total dry film
thickness of 0.5 mil (0.013 mm).

UNDERLAYMENT MATERIALS

Self-Adhering, High-Temperature “Ice & W ater Guard” Sheet: Minimum 30 to 40 mils (0.76 to 1.0
mm) thick, consisting of slip-resisting polyethylene-fim top surface laminated to layer of butyl or
SBS-modified asphalt adhesive, with release-paper backing; cold applied. Provide primer when
recommended by underlayment manufacturer.

1. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F (116 deg C).

2. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F (29
deg C).

3: Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

Carlisle Coatings & Waterproofing Inc.; CCW WIP 300HT.

Grace Construction Products, a unit of W. R. Grace & Co.; Ultra.
Henry Company; Blueskin PE200 HT.

Metal-Fab Manufacturing, LLC; MetShield.

Owens Corning; WeatherLock Metal High-Temperature Underiayment.

caoow

Slip Sheet: Building paper, 3-Ib/100 sq. ft. (0.16-kg/sq. m) minimum, rosin sized.

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, protective coatings, separators, sealants, and
other miscellaneous items as required for a complete roofing system and as recommended by
fabricator for sheet metal roofing.

Fasteners: Wood screws, annular-threaded nails, self-tapping screws, self-locking rivets and bolts,
and other suitable fasteners designed to withstand design loads.

1. Generatl:
a. Exposed Fasteners: Will not be allowed for roofing surfaces.
b. Fasteners for Flashing and Trim: Blind fasteners orself-drilling screws, gasketed, with
hex-washer head.
c. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal

being fastened.

2. Fasteners for Zinc-Coated Steel Sheet: Hot-dip galvanized steel according to
ASTM A 153/A 153M, ASTM F 2329, or Series 300 stainless steel.

SealantTape: Pressure-sensitive, 100 percent solids, gray polyisobutylene compound seal:;nttape
with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2
inch (13 mm) wide and 1/8 inch (3 mm) thick.

Elastomeric Sealant: ASTM C 920, elastomeric polymer sealant as recommended by portable
roll-forming equipment manufacturer for installation indicated; low modulus; of type, grade, class,
and use classifications required to seal joints in sheet metal roofing and remain watertight.

SHEET METAL ROOFING 07610-5

Page 111 of 118



2.4

2.5

SHEET METAL ROOFING 07610 -6

Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187.

ACCESSORIES

Sheet Metal Accessories: Provide components required for a complete sheet metal roofing
assembly including trim, copings, fasciae, corner units, clips, flashings, sealants, gaskets, fillers,
metal closures, closure strips, and similar items. Match material and finish of sheet metal roofing
unless otherwise indicated.

1. Provide accessories as recommended by portable roll-forming equipment manufacturer to
produce sheet metal roofing assemblies that comply with UL 580 for wind-uplift resistance
classification specified in "Quality Assurance" Article.

2. Cleats: For mechanically seaming into joints and formed from the following materials:

a. Metallic-Coated Steel Roofing: 0.0250-inch- (0.64-mm-) thick stainless steel.

3. Clips: Minimum 0.0625-inch- (1.6-mm-) thick, stainless-steel panel clips designed to
withstand negative-load requirements.

4. Backing Plates: Plates at roofing splices, fabricated from material recommended by
SMACNA.
5. Closure Strips: Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin foam or

closed-cell laminated polyethylene; minimum 1-inch- (25-mm-) thick, flexible-closure strips;
cutor premolded to match sheet metal roofing profile. Provide closure strips where indicated
or necessary to ensure weathertight construction.

6. Flashing and Trim: Formed from same materialand with same finish as sheet metal roofing.

FABRICATION "

General: Custom fabricate sheetmetal roofing to comply with details shown and recommendations
in SMACNA's "Architectural Sheet Metal Manual” that apply to the design, dimensions (panel width
and seam height), geometry, metal thickness, and other characteristics of installation indicated.
Fabricate sheet metal roofing and accessories at the shop to greatest extent possible.

1. Flat-Seam Roofing: Form flat-seam panels from metal sheets 20 by 28 inches (510 by 710
mm) with 1/2-inch (13-mm) notched and folded edges.

2. Standing-Seam Roofing: Form standing-seam panels with finished seam height of 1 inch (25
mm).

General: Fabricate roll-formed sheet metal roofing panels with UL-certified, portable roll-forming
equipment capable of producing roofing panels for sheet metal roofing assemblies that comply with
UL 580 for wind-uplift resistance classification specified in "Quality Assurance" Article. Fabricate
roll-formed sheet metal according to equipment manufacturer's written instructions and to comply
with details shown.

Fabrication Tolerances: Fabricate sheet metal roofing that is capable of installation to a tolerance

of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines as indicated and within 1/8-inch
(3-mm) offset of adjoining faces and of alignment of matching profiles.
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